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ADVERTISEMENT FOR BIDS .

Qwner

Separate sealed BIDS for the construction of (briefly describe nature, scope, and

major elements of the work]

will be received by

at the office of

until (Standard Time—Daylight Savings Time)

19 and then at said office publicly opened and read aloud. -

The CONTRACT DOCUMENTS may be examined at the following locations:

Copies of the CONTRACT DOCUMENTS may be obtained at the office of

located at

upon payment of § for each set.

Any BIDDER, upon returning the CONTRACT DOCUMENTS promptly and in good

condition, will be refunded his payment, and any non-bidder upon so rétux_;ning the

CONTRACT DOCUMENTS will be refunded $

Date

CONTRACT DOCUMENTS FOR CONSTRUCTION OF Bocument No. 1
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INFORMATION FOR BIDDERS

BIDS will be received by
(herein called the “OWNER"), at

until 19 and then at said office publicly opened and read

aloud.

Each BID must be submitted in a sealed envelope, addressed to
at

Each sealed envelope containing a BID must be plainly marked on the outside as BID
for and the
envelope should bear on the outside the name of the BIDDER, his address, his license
number if applicable and the name of the project for which the BID is submitted. If
forwarded by mail, the sealed envelope containing the BID must be enclosed in another
envelope addressed to the OWNER at

All BIDS must be made on the required BID form. All blank spaces for BID prices
must be filled in, in ink or typewritten, and the'BID form must be fully completed and
executed when submitted. Only one copy of the BID form is required. -

The OWNER may waive any informalities or minor defects or reject any and all
BIDS. Any BID may be withdrawn prior to the above scheduled time for the opening
of BIDS or authorized postponement thereof. Any BID received after the time and date
specified shall not be considered. No BIDDER may withdraw a BID within 60 days after
the actual date of the opening thereof. Should there be reasons why the contract cannot
be awarded within the specified period, the time may be extended by mutual agree-
ment between the OWNER and the BIDDER. o

BIDDERS must satisfy themselves of the accuracy of the estimated quantities in
the BID Schedule by examination of the site and a review of the drawings and specifica-
tions including ADDENDA. After BIDS have been submitted, the BIDDER shall not as-
sert that there was a misunderstanding concerning the quantities of WORK or of the -
nature of the WORK to be done.

The OWNER shall provide to BIDDERS prior to BIDDING, all information which is
pertinent to, and delineates and describes, the land owned and rights-of-way acquired
or to be acquired.

The CONTRACT DOCUMENTS contain the provisions required for the construc-
tion of the PROJECT. Information obtained from an officer, agent, or employee of the
OWNER or any other person shall not affect the risks or obligations assumed by the
CONTRACTOR or relieve him from fulfilling any of the conditions of the contract.

Each BID must be accompanied by a BID bond payable to the OWNER for five
percent of the total amount of the BID. As soon as the BID prices have been compared,
the OWNER will return the BONDS of all except the three lowest responsible BIDDERS.
When the Agreement is executed the bonds of the two remaining unsuccessful BID-
DERS will be returned. The BID BOND of the successful BIDDER will be retained until
the payment BOND and performance BOND have been executed and approved, after
which it will be returned. A certified check may be used in lieu of a BID BOND.



A performance BOND and a payment BOND, each in the amount of 100 percent of
the CONTRACT PRICE, with a corparate surety approved by the OWNER, will be re-
quired for the faithful performance of the contract.

Attorneys-in-fact who sign BID BONDS or payment BONDS and performance
BONDS must file with each BOND a certified and effective dated copy of their power
of attorney.

The party to whom the contract is awarded will be required to execute the Agree-
ment and obtain the performance BOND and payment BOND within ten (10} calendar
days from the date when NOTICE OF AWARD is delivered to the BIDDER. The
NOTICE OF AWARD shall be accompanied by the necessary Agreement and BOND
. forms. In case of failure of the BIDDER to execute the Agreement, the OWNER may at

his option consider the BIDDER in default, in which case the BID BOND accompanying
- the proposal shall become the property of the OWNER.
The OWNER within ten (10) days of receipt of acceptable performance BOND, pay-

" ment BOND and Agreement signed by the party to whom the Agreement was awarded

- shall sign the Agreement and return to such party an executed duplicate of the Agree-
ment. Should the OWNER not execute the Agreement within such period, the BIDDER
may by WRITTEN NOTICE withdraw his signed Agreement. Such notice of withdrawal
- shall be effective upon receipt of the notice by the OWNER.

The NOTICE TO PROCEED shall be issued withig ten (10) days of the execution of
the Agreement by the OWNER. Should there be reasons why the NOTICE TO PRO-
- CEED cannot be issued within such period, the time may be extended by mutual agree-

ment between the OWNER and CONTRACTOR. If the NOTICE TO PROCEED has not
" been issued within the ten (10) day period or within the period mutually agreed upon,
. the CONTRACTOR may terminate the Agreement without further liability on the part
of either party.
a The OWNER may make such investigations as he deems necessary to determine
. the ability of the BIDDER to perform the WORK, and the BIDDER shall furnish to the
OWNER all such information and data for this purpose as the OWNER may request.
 The OWNER reserves the right to reject any BID if the evidence submitted by, or in-
. vestigation of, such BIDDER fails to satisfy the OWNER that such BIDDER is properly
qualified to carry out the obligations of the Agreement and to complete the WORK con-
- templated therein. : 5
- A conditional or qualified BID will not be accepted.
Award will be made to the lowest responsible BIDDER.
-5 All applicable laws, ordinances, and the rules and regulations of all authorities
having jurisdiction over construction of the PROJECT shall apply to the contract
throughout.

Each BIDDER is responsible for inspecting the site and for reading and being thor-
oughly familiar with the CONTRACT DOCUMENTS. The failure or omission of any
" 'BIDDER to do any of the foregoing shall in no way relieve any BIDDER from any obli-
-gation in respect to his BID. 5

Further, the BIDDER agrees to abide by the requirements under Executive Order
- No. 11246, as amended, including specifically the provisions of the equal opportunity
- clause set forth in the SUPPLEMENTAL GENERAL CONDITIONS.

The low BIDDER shall supply the names and addresses of major material SUP-
PLIERS and SUBCONTRACTORS when requested to do so by the OWNER.

Inspection trips for prospective BIDDERS will leave from the office of the

at

The ENGINEER is : His address




BID

Proposal of . (hereinafvter

called “BIDDER"), organized and existing under the laws of the State of

""doing business as

To the
(hereinafter called “OWNER").

In compliance with your Advertisement for Bids, BIDDER hereby proposes to per-

form all WORK for the construction of

in strict accordance with the CONTRACT DOCUMENTS, within the time set forth
therein, and at the prices stated below.

By submission of this BID, each BIDDER certifies, and in the case of a joint BID
each party thereto certifies as to his own orgamzatlon that this BID has been arrived at
independently, without consultation, communication, or agreement as to any matter
relating to this BID with any other BIDDER or with any competitor.

BIDDER hereby -agrees to commence WORK under this contract on or before a date
to be specified in the NOTICE TO PROCEED and to fully complete the PROJECT within

consecutive calendar days thereafter. BIDDER further

agrees to pay as liquidated damages, the sum of $____ for each consecutive cal-
endar day thereafter as provided in Section 15 of the General Conditions.

BIDDER acknowledges receipt of the following ADDENDUM:

*Insert “‘a corporation”, “‘a partnership”, or “an individual” as applicable.

CONTRACT DOCUMENTS FOR CONSTRUCTION OF Document No. 3
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e ' BIDDER agrees. to perf orm all the work described in the CONTRACT DQOCU-
MENTS for the following unit prxces or lump sum:
BID SCHEDULE

NOTE: BIDS shall include sales tax and all other applicable taxes and [ees.

NO. ITEM UNIT UNIT PRICE AMOUNT TOTALPRICE
1. Mobilization/ Lump Sum
Demobilization
2. Live Stake : Lft 85
Installation
3. Fiber Roll
Installation Lft 140
4. Live Cribwall Lft 174
5. Mulched Seeding Sfs 6500




S

'UNIT . . UNITPRICE .. AMOUNT " TOTAL PRICE

“TOTAL OF BID ¥, 3 il : '
LUMP SUM PRICE [1f apphcable] ................................ $
Respectfully subnutted e

- Signature

oo Title

License Number (it appiicable)

Attest_

Decument No. 3
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Surety, are hereby

held and firmly bound unto ' as OWNER

in the penal sum of

for the payment of which, well and truly to be made, we hereby jointly and severally
bind ourselves, successors and assigns.

Signed, this day of 19

The Condition of the above obligation is such that whereas the Principal has submitted

to a certain BID,

attached hereto and hereby made a part hereof to enter into a contractin writing, for the

' NOW, THEREFORE,
(a) If said BID shall be rejected, or
[b] I sald BID shall be accepted and the Principal shall execute and deliver a con-

: ""'_:_tract m the Forrn of Contract attached hereto (properly completed in accord-

ance w1th said BID) and shall furnish a BOND for his faithful perforrnance of
said contract, and for the payment of all persons performmg labor or furnish-
ing materials in connection therewith. and shall in all other respects perform
the agreement created by the acceptance of said BID, _
—then this obligation shall be void, otherwxse the same shall remaxn in force and effect
it bemg expressly understood and agreed that the liability of the Surety for any and

all claims heréunder shall, in no event, exceed the penal amount of this obhgatlon as

herein stated.

BB-1 Document No. 4
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.. The Surety, for value received, hereby stipulates and agrees that the obligations of said
. Surety and its BOND shall be in no way impaired or affected by any extension of the
time within which the OWNER may accept such BID; and said Surety does herby waive
notice of any such extension. - '

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands
. and seals, and such of them as are corporations have caused their corporate seals to be
~ hereto affixed and these presents to be signed by their proper officers, the day and
year first set forth above.

(L.S.)

Principal

, IMPORTANT—-Surety compani-es*éxe‘t':u'ting BONDS must appear on the Treasury De-
. partment’s most current list (Circular 570 as amended) and be authorized to transact
- business in the state where the project is located. .- . 3

Document No. 4 .
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~ AGREEMENT

. THIS AGREEMENT, made this day of 19 by

" and between hereinafter called “OWNER”

{Name of Owner), (an Individuatl)

. and doing business as (an individual,} or {a

partnership,) or (a corporation) hereinafter called “CONTRACTOR".
' WITNESSETH: That for and in consideration of the payments and agreements herein-

_ after mentioned:

1. The CONTRACTOR will commence and complete the construction of

2. The CONTRACTOR will furnish all of the material, supplies, tools, equipment,

. labor and other services necessary for the construction and completion of the PROJECT

. described herein.

3. The CONTRACTOR will commence the work requlred by the CONTRACT DOC-

UMENTS w1th1n __ calendar days after the date of the NOTICE TO PRO-

o CEED and w111 cornplete the same within ___ calendar days unless the period

- for completlon is extended otherwise by the CONTRACT DOCUMENTS. ) -
: 4. The CONTRACTOR agrees to perform all of the WORK descrxbed in the CON-
FTVRACT DOCUME\ITS and comply with the terms therein for the sum of $
or as shown in the BID schedule. - _
5. The term “CONTRACT DOCUMENTS"” means and includes the following:

(A) Advertisement For BIDS

(B) Information For BIDDERS
= (g BID
(D) BID BOND

(E) Agreement

Document No. 5§
Agreement: Page 10f 3



'__»(F) General Condltlons

“(G) SUPPLEMENTAL GENERAL CONDITIONS

(H) Payment BOND

(1) Performance BOND

(7). NOTICE OF AWARD
(K) NOTICE TO PROCEED
(L} CHANGE ORDER

(M) DRAWINGS prepared by 5
numbered ____ through . and dated

19

. (N) SPECIFICATIONS prepared or issued by

dated 19

(O) ADDENDA:

No. dated _ 19
No.— dated 19
No.__.— dated 19
No.— . dated _ .18
No.. dated - 19
No.'__';'___ dated RS vlﬁ -

6. The OWNER w111 pay to the CONTRACTOR in the manner and at such times as
- set forth in the General Condltmns such amounts as requlred by the CONTRAC’I‘
- DO_CUMENTS '

7. This Agreement shall be binding upon all parties hereto:and their respectwe

’ —"heu:s, executors admmxstrators SUCCESSOIS and assxgns

IN WITNESS WHEREOQF, the parties ‘hereto have executed, or caused to e 'executed

by theu‘ duly authonzed officials, this Agreement in ( ot : 1 ‘each of

. 8 (Nuawucwmn
;_whlch shall be deemed an orxgmal on the date first above wrxtten ;

Documam No. 5
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~ (SEAL)
~ ATTEST:

.Name

" Name

. Title

(Pteass Type)

BY

(Ptease Type}

Title

CONTRACTOR: ;

BY

Name

(Pleass Type)

A‘ddress

Document No. 5
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GENERAL CONDITIONS

1. Definitions
2. Additional Instructions and Detail Drawings
3. Schedules, Reports and Records
4. Drawings and Specifications
5. Shop Drawings
6. Materials, Services and Facilities
7. Inspection and Testing
8. Substitutions
9. Patents
10. Surveys, Permits, Regulations

. Pratection of Work, Property, Persons

. Supervision by Contractor

. Changes in the Work

. Changes in Contract Price

. Time for Completion and Liquidated Damages
. Correction of Work

el ey
DG g N

1. DEFINITIONS

1.1  Wherever used in the CONTRACT DOCU-
_ MENTS. the following terms shall have the meanings

indicated which shall be applicable to both the singular
. and plural thereof:

1.2 ADDENDA-Written or graphic instruments is-

- - sued prior to the execution of the Agreement which

modify or interpret the CONTRACT DOCUMENTS,
* DRAWINGS and SPECIFICATIONS, by additions. de-
letions, clarifications or corrections.

" 1.3 BID~-The offer or proposal of the BIDDER sub-
. mitted on the prescribed form setting forth the prices
for the WORK to be performed.

© 1.4 BIDDER-Any person. firm or corporanon sub-
mitting a BID for the WORK.

1.5 BONDS—Bid. Performance, and Payment Bonds
. and other instruments of security, furnished by the

CONTRACTOR and his surety in accordance with the
. CONTRACT DOCUMENTS.

1.6 CHANGE ORDER-—A written order to the CON-
- TRACTOR authorizing an addition, deletion or revision
in the WORK within the general scope of the CON-

* TRACT DOCUMENTS, or authorizing an ad]us:ment in

the CONTRACT PRICE or CONTRACT TIME.

1.7 CONTRACT DOCUMENTS—The contract, in—
. cluding Advertisement For Bids, Information For Bid-

ders, BID, Bid Bond, Agreement, Payment Bond, Per-
, formance Bond. NOTICE OF AWARD, NOTICE TO

PROCEED, CHANGE ORDER, DRAWINGS. SPECIFI-

CATIONS, and ADDENDA.

1.8 CONTRACT PRICE-—The total monies payable to
- the CONTRACTOR under the terms and conditions of

the CONTRACT DOCUMENTS.

1.9 CONTRACT TIME-—The number of calendar
~ days stated in the CONTRACT DOCUMENTS for the

" _rompletion of the WORK.

© 1.10 CONTRACTOR-The person, firm or corpara-
tion with whom the OWNER has executed the Agree-
ment.

1.11 DRAWINGS—The , part of the CONTRACT
DOCUMENTS which show the characteristics and

scope of the WORK to be performed and which have -

been prepared or approved by the E\IGXNEER

GC-1

17. Subsurface Conditions

18. Suspension of Work, Termination and Delay
19. Payments to Contractor

20. Acceptance of Final Payment as Release
21. Insurance

22. Contract Security

23. Assignments

24. Indemnification

25. Separate Contracts

26. Subcontracting

27. Engineer’s Authority

28. Land and Rights-of-Way

29. Guaranty

30. Arbitration

31. Taxes

1.12 ENGINEER -The person, firm or corporation
named as such in the CONTRACT DOCUMENTS.

1.13 FIELD ORDER—A written order effecting a
change in the WORK not involving an adjustment in
the CONTRACT PRICE or an extension of the CON-
TRACT TIME, issued by the ENGINEER to the CON-
TRACTOR during construction.

1.14 NOTICE OF AWARD-The written notice of the
acceptance of the BID from the OWNER to the success-
ful BIDDER.

1.13 - NOTICE TO PROCEED-Written communication
issued by the OWNER to the CONTRACTOR authoriz-
ing him to proceed with the WORK and establishing the
date of commencement of the WORK.

1.16 OWNER-—A public or quasi-public body or
authority, corporation, association, partnership, or in-
dividual for-whom the WORK is to be perfarmed.

1.17 PROJECT-—The undertaking to be performed as
provided in the CONTRACT DOCUMENTS.

1.18 RESIDENT PROJECT REPRESENTATIVE-The
authorized representative of the OWNER who is as-
signed to the PROJECT site or any part thereol.

1.19 SHOP DRAWINGS-All drawings, diagrams, il-
lustrations. brochures, schedules and other data which
are prepared by the CONTRACTOR, a SUBCONTRAC-
TOR. manufacturer, SUPPLIER or distributor, which
illustrate how specific portions of the WORK shall be
fabricated or installed.

1.20 SPECIFICATIONS—A part of the CONTRACT
DOCUMENTS consisting of written descriptions of a
technical nature of materials, equipment. construction
systems, standards and workmanship. . .
1.21° SUBCONTRACTOR-An individual, firm or
corporation having a direct contract with the CON-
TRACTOR or with any other SUBCONTRACTOR for
the performance of a part of the WORK at the site.

"1.22 SUBSTANTIAL COMPLETION—That date as

certified by the ENGINEER when the construction of
the PRO]ECT or a specified part therecf is sufficiently
completed, in accordance with the CONTRACT DOCU- .
MENTS. so that the PROJECT or specxfxed part can be
utilized for the purposes for which it is intended.

1.23 SUPPLEMENTAL GENERAL CONDITIONS —

Document No. 11
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Modifications to General Conditions required by a

Federal agency for participation in the PROJECT and
approved by the agency in writing prior to inclusion in
the CONTRACT DOCUMENTS. or such requirements
that may be imposed by applicable state laws.

1.24 SUPPLIER —Any person or organization who sup-
plies materials or equipment for the WORK, including
that fabricated to a special design. but who does not
perform labor at the site.

1.25 WORK-AII labor necessary to produce the con-
struction required by the CONTRACT DOCUMENTS,
and all materials and equipment incorporated or te be
incorporated in the PROJECT.

1.26  WRITTEN NOTICE —Any notice to any party of
the Agreement relative to any part of this Agreement
in writing and considered delivered and the service
thereof completed. when posted by certified or regis-
tered mail to the said party at his last given address
or delivered in person to said party or his authorized
representative on the WORK. .

2. ADDITIONAL INSTRUCTIONS AND DETAIL
DRAWINGS

2.1 The CONTRACTOR may be furnished additional
instructions and detail drawings, by the ENGINEER,
as necessary to carry out the WORK required by the
CONTRACT DOCUMENTS.

. 22 The additional drawings and instruction thus
supplied will become a part of the CONTRACT DOCU-
. MENTS. The CONTRACTOR shall carry out the WORK

in accordance with the additional detai] drawings and
.. instructions.

.3 SCHEDULES, REPORTS AND RECORDS ‘

3.1 The CONTRACTOR shall submit to the OWNER
" such schedule of quantities and costs. progress sched-

ules. payrolls. reports, estimates, records and other
* data where applicable as are required by the CON-

TRACT DOCUMENTS for the WORK to be performed.

3.2 Prior to the first partial payment estimate the
. CONTRACTOR shall submit construction progress
schedules showing the order in which he proposes to
. carry on the WORK, including dates at which he will

start the various parts of the WORK, estimated date of,

. completion of each part and, as applicable:

3.2.1. The dates at which special detail drawmgs

* will be required; and

3.2.2 Respective dates for submission of SHOP

DRAWINGS, the beginning of manufacture, the testing

. and the installation of materials, supplies and equip-
ment.

© 3.3 The CONTRACTOR shall also submit a schedule
of payments that he anticipates he will earn during the
" course of the WORK.

i _DRAWINGS AND SPECIFICATIONS

4.1 The intent of the DRAWINGS and SPECIFICA-
TIONS is that the CONTRACTOR shall furnish all
labor. materials, tools. equipment. and transportation
necessary for the proper execution of the WORK in
accordance with the CONTRACT DOCUMENTS and all
incidental work necessary to complete the PROJECT
in an acceptable manner, ready for use, occupancy or
operation by the OWNER.

Document No. 11
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4.2 In case of conflict between the DRAWINGS and
SPECIFICATIONS, the SPECIFICATIONS shall govern.
Figure dimensions on DRAWINGS shall govern over
scale dimensions, and detailed DRAWINGS shall
govern over general DRAWINGS.

43 Any discrepancies found between the DRAW-
INGS and SPECIFICATIONS and site conditions or
any inconsistencies or ambiguities in the DRAWINGS
or SPECIFICATIONS shall be immediate.y reported to
the ENGINEER, in writing. who shall promptly correct
such inconsistencies or ambiguities in writing. WORK
done by the CONTRACTOR after his discovery of such
discrepancies, inconsistencies or ambiguities shall be
done at the CONTRACTOR'S risk.

5. SHOP DRAWINGS

5.1 The CONTRACTOR shall provide SHOP DRAW-
INGS as may be necessary for the prosecution of the
WORK as required by the CONTRACT DOCUMENTS.
The ENGINEER shall promptly review all SHOP
DRAWINGS. The ENGINEER'S approval of any SHOP
DRAWING shall not release the CONTRACTOR from
responsibility for deviations from the CONTRACT
DOCUMENTS. The approval of any SHOP DRAWING
which substantially deviates from the requirement of
the CONTRACT DOCUMENTS shall be evidenced by a
CHANGE ORDER.

5.2 When submitted for the ENGINEER'S review,
SHOP DRAWINGS shall bear the CONTRACTOR'S
certification that he has reviewed. checked and
approved the SHOP DRAWINGS and that they are in
conformance with the requirements of the CONTRACT
DOCUMENTS.

5.3 Portions of the WORK requiring a SHOP DRAW-
ING or sample submission shall not begin until the
SHOP DRAWING or submission has been approved by
the ENGINEER. A copy of each approved SHOP
DRAWING and each approved sample shall be kept in
good order by the CONTRACTOR at the site and shall
be available to the ENGINEER. -

6. MATERIALS, SERVICES AND FACILITIES

6.1 It is understood that. except as otherwise specifi-
cally stated in the CONTRACT DOCUMENTS. the
CONTRACTOR shall provide and pay for all materials,
labor, tools, equipment, water, light. power. transpor-
tation, supervision, temporary construction of any
nature. and all other services and facilities of any
nature whatsoever necessary to execute. coinplete. and
deliver the WORK within the specified time.

6.2 Materials and equipment shall be so stored as to
insure the preservation of their quality and fitness for
the WORK. Stored materials and equipment to be in-
corporated in the WORK shall be located so as to facili-
tate prompt inspection.

6.3 Manufactured articles, materials and equipment
shall be applied, installed. connected. erected. used,
cleaned and conditioned as directed by the manufac-
turer. R X .

6.4 Materials, supplies and equipment shall be in
accordance with samples submitted by the CONTRAC-
TOR and approved by the ENGINEER.

6.5 Materials, supplies or equipment to be incorpor-

_ated into the WORK shall not be purchased by the



¢ 'NTRACTOR or the SUBCONTRACTOR subject to a
¢ attel mortgage or under a conditional sale contract ar
other agreement by which an interest is retained by the
saller. -

5 INSPECTION AND TESTING

-1 All materials and equipment used in the construc-
t 'n of the PROJECT shall be subject to adequate in-
s zaction and testing in accordance with generally ac-

cepted standards. as required and defined in the CON-

TRACT DOCUMENTS.
- The OWNER shall provide all inspection and test-

i..g services not required by the CONTRACT DOCU-
MENTS.

=" The CONTRACTOR shall provide at his expense
t @ testing and inspection services required by the

CONTRACT DOCUMENTS.

-+ If the CONTRACT DOCUMENTS. laws. ordi-
! nces. rules. regulations or orders of any public
authority having jurisdiction require any WORK to
specifically be inspected. tested. or approved by some-
¢ ‘e other than the CONTRACTOR, the CONTRACTOR
v 1l give the ENGINEER timely notice of readiness.
“tie CONTRACTOR will then furnish-the ENGINEER
the required certificates of inspection. testing or ap-
{ ‘oval.

5 Inspections. tests or approvals by the engineer
or others shall not relieve the CONTRACTOR from
ks obligations to perform the WORK in accordance
v th the requirements of the CONTRACT DOCU-
1..ENTS. ]
7.6 The ENGINEER and his representatives will a
" times have access to the WORK. In addition.
. thorized representatives and agents of any partici-
pating Federal or state agency shall be permitted to
inspect all work. materials, payrolls. records of per-
< ‘mnel. invoices of materials, and other relevant data
: d records. The CONTRACTOR will provide proper
facilities for such access and observation of the WORK
and also for any inspection, or testing thereof. LS

If any WORK is covered contrary to the written

iustructions of the ENGINEER it must. if requested by
the ENGINEER. be uncovered for his observation and
: ‘placed at the CONTRACTOR'S expense. ° szt

.} If the ENGINEER considers it necessary or a
visable that covered WORK be inspected or tested by
athers, the CONTRACTOR. at the ENGINEER'S request,

- i1l uncover, expase ar otherwise make available for’
_servation. inspection or testing as the ENGINEER ..

may require, that portion of the WORK in question,
fernishing all necessary labor, materials. tools. and

juipment. If it is found that such WORK is defective,
e CONTRACTOR will bear all the expenses of such
uncovering, exposure. observation. inspection -and
+~sting and of satisfactory reconstruction. If. however,

ch WORK is not found to be defective. the CON-
_RACTOR will be allowed an increase in the CON-
TRACT PRICE or an extension of the CONTRACT
~IME. or both. directly attributable to such uncovering,

:posure. observation, inspection. testing and recon-
_.ruction and an appropriate CHANGE ORDER shall
be issued. )

SUBSTITUTIONS
8.1 Whenever a material, article or piece of equip-

GC-3

ment is identified on the DRAWINGS or SPECIFICA-
TIONS by reference to brand name or catalogue num-
ber. it shall be understood that this is referenced for
the purpose of defining the performance or other sali-
ent requirements and that other products of equal
capacities. quality and function shall be considered.
The CONTRACTOR may recommend the substitution
of a material. article. or piece of equipment of equal
substance and function for those referred to in the
CONTRACT DOCUMENTS by reference to brand
name or catalogue number. and if. in the opinion of the
ENGINEER, such material. article. or piece of equip-
ment is of equal substance and function to that speci-
fied. the ENGINEER may approve ils substitution and
use by the CONTRACTOR. Any cost differential shall
be deductible from the CONTRACT PRICE and the
CONTRACT DOCUMENTS shall be appropriately
modified by CHANGE ORDER. The CONTRACTOR
warrants that if substitutes are appraved. no major
changes in the function or general design of the PROJ-
ECT will result. Incidental changes or extra component
parts required to accommodate the substitute will be
made by the CONTRACTOR without a change in the
CONTRACT PRICE or CONTRACT TIME.

9. PATENTS

9.1 The CONTRACTOR shall pay all applicable
rovalties and license fees. He shall defend all suits or
claims for infringement of any patent rights and save
the OWNER harmless from loss on account thereof.
except that the OWNER shall be responsible for any
such loss when a particular process. design, or the
product of a particular manufacturer or manufacturers
is spetified. however if the CONTRACTOR has reason
to believe that the design. process or product specified

is an infringement of a patent, he shall be responsible

for such loss unless he promptly gives such informa-
tion to the ENGINEER.

10. - SURVEYS. PERMITS, REGULATIONS %%

. 10.1 The OWNER shall furnish all boundary surveys

and establish all base lines for locating the principal
component parts of the WORK together with a suitable
number of bench marks adjacent to the WORK as
shown in the CONTRACT DOCUMENTS. From the in-
formation provided by the OWNER. unless otherwise
specified in-the CONTRACT DOCUMENTS. the CON-
TRACTOR shall develop and make all detail surveys
needed for construction such as slope stakes. batter
boards. stakes for pile locations and other working

‘points. lines. elevations and cut sheets.

10.2 The CONTRACTOR shall carefully preserve
bench marks. reference points and stakes and. in case
of willful or careless destruction. he shall be charged
with the resulting expense and shall be responsibie for
any mistakes that may be caused by their unnecessary
loss or disturbance. )

10.3 Permits and licenses of a temporary nature
necessary for the prosecution of the WORK shall be
secured and paid for by the CONTRACTOR unless
otherwise stated in the SUPPLEMENTAL GENERAL
CONDITIONS. Permits, licenses and easements for
permanent structures or permanent changes in existing
facilities shall be secured and paid for by the OWNER.
unless otherwise specified. The CONTRACTOR shall
give all notices and comply with all laws, ordinances,
tules and regulations bearing on the conduct of the
WORK as drawn and specified. If the CONTRACTOR

** See page GC-10



observes that the CONTRACT DOCUMENTS are at
variance therewith, he shall promptly notify the ENGI-
NEER in writing, and any necessary changes shall be
adjusted as provided in Section 13, CHANGES IN THE

WORK.

11. PROTECTION OF WORK, PROPERTY AND
PERSONS

11.1 The CONTRACTOR will be responsible for
initiating. maintaining and supervising all safety pre-
cautions and programs in connection with the WORK.
He will take all necessary precautions for the safety
of, and will provide the necessary protection to prevent
damage, injury or loss to all employees on the WORK
and other persons who may be affected thereby. all the
WORK and all materials or equipment to be incorpor-
ated therein. whether in storage on or off the site. and
other property at the site or adjacent thereto. includ-
ing trees, shrubs, lawns, walks, pavements. roadways,
structures and utilities not designated for removal. relo-
cation or replacement in the course of construction.

11.2 The CONTRACTOR will comply with all appli-
cable laws, ordinances, rules, regulations and orders of
any public body having jurisdiction. He will erect and
maintain. as required by the conditions and progress of
the WORK. all necessary safeguards for safety and
protection. He will notify owners of adjacent utilities
when prosecution of the WORK may affect them. The
CONTRACTOR will remedy all damage, injury or loss
to any property caused. directly or indirectly. in
whole or in part. by the CONTRACTOR, any SUBCON-
TRACTOR or anyone directly or indirectly emploved
by any of them or anyone for whose acts any of them
be liable, except damage or loss attributable to the
fault of the CONTRACT DOCUMENTS or to the acts
or omissions of the OWNER or the ENGINEER or
anyone employed by either of them or anyone for
whose acts either of them may. be liable. and not
attributable, directly or indirectly, in whole or in
part, to the fault or negligence of the CONTRACTOR.

11.3 In emergencies affecting the safety of persons or
the WORK or property at the site or adjacent thereto,
the CONTRACTOR. without special instruction or
authorization from the ENGINEER or OWNER. shall
act to prevent threatened damage. injury or loss. He
will give the ENGINEER prompt WRITTEN NOTICE of
any significant changes in the WORK or deviations
from the CONTRACT DOCUMENTS caused thereby,
and a CHANGE ORDER shall thereupon be issued cov-
ering the changes and deviations involved.

12. SUPERVISION BY CONTRACTOR

12.1 The CONTRACTOR will supervise and direct the
WORK. He will be solely responsible for the means,
methods. technigues. sequences and procedures of
construction. The CONTRACTOR will employ and
maintain on the WORK a qualified supervisor or super-
intendent who shall have been designated in writing by
the CONTRACTOR as the CONTRACTOR'S represen-
. lative at the site. The supervisor shall have full authori-

“ty-to act on behalf of the CONTRACTOR and all com-
munications given to the supervisor shall be as binding
as if given to the CONTRACTOR. The supervisor shall
be present on the site at all times as required to per-
form adequate supervision and coordination of the
WORK. &

13. CHANGES IN THE WORK
13.1 The OWNER may at any time. as the need arises,
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order changes .within the scope of the WORK without
invalidating the Agreement. If such changes increase or
decrease the amount due under the CONTRACT
DOCUMENTS, or in the time required for performance
of the WORK, an equitable adjustment shall be author-
ized by CHANGE ORDER.

13.2 The ENGINEER, also, may at any time, by issuing
a FIELD ORDER, make changes in the details of the
WORK. The CONTRACTOR shall proceed with the
performance of any changes in the WORK so ordered
by the ENGINEER unless the CONTRACTOR believes
that such FIELD ORDER entitles him to a change in
CONTRACT PRICE or TIME, or both, in which event
he shall give the ENGINEER WRITTEN NOTICE there-
of within seven (7] days after the receipt of the ordered
change. Thereafter the CONTRACTOR shall document
the basis for the change in CONTRACT PRICE or
TIME within thirty {30} days. The CONTRACTOR shall
not execute such changes pending the receipt of an
executed CHANGE ORDER or further instruction from
the OWNER.

14. CHANGES IN CONTRACT PRICE

141 The CONTRACT PRICE may be changed only by
a CHANGE ORDER. The value of any WORK covered
by a CHANGE ORDER or of any claim for increase or
decrease in the CONTRACT PRICE shall be determined
by one or more of the following methods in the order
of precedence listed below:

{a) Unit prices previously approved.

(b} An agreed lump sum.

{c) The actual cost for labor, direct overhead, ma-
terials, supplies. equipment. and other services neces-
sary to complete the work. In addition there shall be
added an amount to be agreed upon but not to exceed
fifteen (13) percent of the actual cost of the WORK to
cover the cost of general overhead and profit.

15. TIME FOR COMPLETION AND LIQUIDATED
DAMAGES ’

15.1 The date of beginning and the time for comple-
tion of the WORK are essential conditions of the CON-
TRACT DOCUMENTS and the WORK embraced shall
be commenced on a date specified in the NOTICE TO
PROCEED.

15.2 The CONTRACTOR will proceed with the WORK
at such rate of progress to insure full completion with-
in the CONTRACT TIME. It is expressly understood
and agreed, by and between the CONTRACTOR and
the OWNER, that the CONTRACT TIME for the com-
pletion of the WORK described herein is a reasonable
time, taking into consideration the average climatic
and economic conditions and other factors prevailing
in the locality of the WORK.

15.3 If the CONTRACTOR shall fail to complete the
WORK within the CONTRACT TIME. or extension of
time granted by the OWNER, then the CONTRACTOR
will pay to.the OWNER the amount for liquidated dam-
ages as specified in the BID for each calendar day that
the CONTRACTOR shall be in default after the time
stipulated in the CONTRACT DOCUMENTS.

15.4 The CONTRACTOR shall not be charged with
liquidated damages or any excess cost when the delay
in completion of the WORK is due to the following.
and the CONTRACTOR has promptly given WRITTEN
NOTICE of such delay to the OWNER or ENGINEER.

15.41 To anfl preference, priority or allocation



" order duly issued by the OWNER.

15.4.2 To unforeseeable causes beyond the con-
trol and without the fault or negligence of the CON-
TRACTOR. including but not restricted to, acts of God,
or of the public enemy. acts of the OWNER. acts of
another CONTRACTOR in the performance of a con-
tract with the OWNER, fires. flocds, epidemics, quar-
antine restrictions. strikes, freight embargges. and
abnormal and unforeseeable weather: and

15.43 To any delays of SUBCONTRACTORS
occasioned by any of the causes specified in para-
graphs 15.4.1 and 15.4.2 of this article.

16. CORRECTION OF WORK

16.1 The CONTRACTOR shall promptly remove from
the premises all WORK rejected by the ENGINEER for
failure to comply with the CONTRACT DOCUMENTS,
whether incorporated in the construction or not, and
the CONTRACTOR shall promptly replace and re-
execute the WORK in accordance with the CONTRACT
DOCUMENTS and without expense to the OWNER
and shall bear the expense of making good all WORK
of other CONTRACTORS destroyed or damaged by
such removal or replacement.

16.2 All removal and replacement WORK shall be
done at the CONTRACTOR'S expense. If the CON-
TRACTOR does not take action to remove such re-
jected WORK within ten ({10 days after receipt of
WRITTEN NOTICE, the OWNER may remove such
WORK and store the materials at the expense of the
CONTRACTOR.

17. SUBSURFACE CONDITIONS

17.1 The CONTRACTOR shall promptly. and before
such conditions are disturbed. except in the event of
an emergency, notify the OWNER by WRITTEN
NOTICE of:

17.1.1 Subsurface or latent physicai conditions at
the site differing materially from those indicated in the
CONTRACT DOCUMENTS: or :

17.1.2 Unknown physical conditions at the site,
of an unusual nature, differing materially from those
ordinarily encountered and generally recognized as
inherent in WORK of the character provided for in the
CONTRACT DOCUMENTS. s

17.2 The OWNER shall promptly investigate the con-

ditions. and if he finds that such conditions do so
materially differ and cause an increase or decrease in
the cost of, or in the time required for. performance
of the WORK. an equitable adjustment shall be made
and the CONTRACT DOCUMENTS shall be modified
by a CHANGE ORDER. Any claim of the CONTRAC-
TOR for adjustment hereunder shall not be allowed
unless he has given the required WRITTEN NOTICE:
provided that the OWNER may. if he determines the
facts so justify, consider and adjust any such claims

- _asserted before the date of final payment.
=

18. SUSPENSION OF WORK, TERMINATION AND
DELAY

18.1 The OWNER may suspend the WORK or any
portion thereof for a period of not more than ninety
days or such further time as agreed upon by the CON-
TRACTOR, by WRITTEN NOTICE to the CONTRACT-
OR and the ENGINEER which notice shall fix the date
on which WORK shall be resumed. The CONTRACTOR
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will resume that WORK on the date so fixed. The
CONTRACTOR will be allowed an increase in the
CONTRACT PRICE or an extension of the CONTRACT
TIME. or both, directly attributable to any suspension.

18.2 If the CONTRACTOR is adjudged a bankrupt
or insolvent, or if he makes a general assignment for
the benefit of his crediters, or if a trustee or receiver is
appointed for the CONTRACTOR or for any of his
property, or if he files a petition to take advantage of
any debtor’s act, or to reorganize under the bankruptcy
or applicable laws. or if he repeatedly fails to supply
sufficient skilled workmen or suitable materials or
equipment. or if he repeatedly fails to make prompt
payments to SUBCONTRACTORS or for labor, materi-
als or equipment or if he disregards laws, ordinances.
rules. regulations or orders of any public body having
jurisdiction of the WORK or if he disregards the author-
ity of the ENGINEER. or if he otherwise violates any
provision of the CONTRACT DOCUMENTS, then the
OWNER may, without prejudice to any other right or
remedy and after giving the CONTRACTOR and his
surety a minimum of ten (10} days from delivery of a
WRITTEN NOTICE. terminate the services of the CON-
TRACTOR and take possession of the PROJECT and of
all materials. equipment. tools. construction equip-
ment and machinery thereon owned by the CONTRAC-
TOR. and finish the WORK by whatever method he
may deem expedient. In such case the CONTRACTOR
shall not be entitled to receive any further payment
until the WORK is [inished. If the unpaid balance of
the CONTRACT PRICE exceeds the direct and indirect
costs of completing the PROJECT. including compensa-
tion for additional professional services. such excess
SHALL BE PAID TO THE CONTRACTOR. If such costs
exceed such unpaid balance, the CONTRACTOR will
pay the difference to the OWNER. Such costs incurred
by the OWNER will be determined by the ENGINEER
and incorporated in a CHANGE ORDER.

18.3 Where the CONTRACTOR'S services have been
so terminated by the OWNER, said termination shall
not affect any right of the OWNER against the CON-
TRACTOR then existing.or which may thereafter ac-
crue. Any retention or payment of monies by the
OWNER due the CONTRACTOR will not release the
CONTRACTOR from compliance with the CONTRACT
DOCUMENTS. .

18.4 After.ten (10} days [rom delivery of a WRITTEN
NOTICE to the CONTRACTOR and the ENGINEER.
the OVWNER may. without cause and without prejudice
to any other right or remedy. elect to abandon the
PROJECT and terminate the Contract. In such case.
the CONTRACTOR shall be paid for all WORK exe-
cuted and any expense sustained plus reasonable

profit.

18.5 If. through no act or fault of the CONTRACTOR,
the WORK is suspended for a period of more than
ninety (90} days by the OWNER or under an order of
court or other public authority, or the ENGINEER
fails to act on any request for payment within thirty
(30) days after it is submilted. or the OWNER fails to
pay the CONTRACTOR substantially the sum approved
by the ENGINEER or awarded by arbiltrators within
thirty (30) days of its approval and presentation.
then the CONTRACTOR may, after ten (10} days from
delivery of a WRITTEN NOTICE to the OWNER and
the ENGINEER. terminate the CONTRACT and re-
cover from the OWNER payment for all WORK exe-
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cuted and all expenses sustained. In addition and in
lieu of terminating the CONTRACT. if the ENGINEER
“has failed to act on a request for payment or if the
OWNER has failed to make any payment as aforesaid,
- ‘the CONTRACTOR may upon ten (10) days written
notice to the OWNER and the ENGINEER stop the
- “WORK until he has been paid all amounts then due. in
which event and upon resumption of the WORK.
- “CHANGE ORDERS shall be issued for adjusting the
CONTRACT PRICE or extending the CONTRACT
““TIME or both to compensate for the costs and delays
attributable to the stoppage of the WORK.

18.6 If the performance of all or any portion of the

.WORK is suspended. delayed. or interrupted as a re-
sult of a failure of the OWNER or ENGINEER to act
within the time specified in the CONTRACT DOCU-
MENTS. or if no time is specified, within a reasonable
.time, an adjustment in the CONTRACT PRICE or an
extension of the CONTRACT TIME. or both. shall be
. made by CHANGE ORDER to compensate the CON-
TRACTOR for the costs and delays necessarily caused
. by the failure of the OWNER or ENGINEER.

19. PAYMENTS TO CONTRACTOR

19.1 At least ten (10) days before eacn progress pay-
. ment falls due (but not more often than once a month],
the CONTRACTOR will submit to the ENGINEER a par-
. tial payment estimate filled out and signed by the CON-
TRACTOR covering the WORK performed during the
. period covered by the partial payment estimate and
supported by such data as the ENGINEER may reason-
ably require. If payment is requested on the basis of
materials and equipment not incorporated in the
. WORK but delivered and suitably stored at or near the
site. the partial payment estimate shall also be accom-
.. panied by such supporting data. satisfactory to the
OWNER. as will establish the OWNER's title to the ma-
- terial and equipment and protect his interest therein,
including applicable insurance. The ENGINEER will,
within ten {10} days after receipt of each partial pay-
ment estimate, either indicate in writing his approval of
- payment and present the partial payment estimate to
the OWNER, or return the partial payment estimate to
. the CONTRACTOR indicating in writing his reasons for
refusing to approve payment.In the latter case. the
- CONTRACTOR may make the necessary corrections
and resubmit the partial payment estimate. The OWN-
. ER will, within ten {10) days of presentation to him of
an approved partial payment estimate, pay the CON-
- TRACTOR a progress payment on the basis of the ap-
proved partial payment estimate. The OWNER shall re-
- tain ten (10) percent of the amount of each payment un-
til final completion and acceptance of all work covered
* by the CONTRACT DOCUMENTS. The OWNER at any
time. however. after fifty (50} percent of the WORK
has been completed. if he finds that satisfactory prog-
ress is being made. shall reduce retainage to five (5%)
" percent on the current and remaining estimates. When
the WORK is substantially complete (operational or
- beneficial occupancy), the retained amount may be
further reduced below five (S} percent to only that
amount necessary to assure completion. On completion
and acceptance of a part of the WORK on which the
price is stated separately in the CONTRACT DOCU-
MENTS. payment may be made in full, including re-
tained percentages. less atthorized deductions.

19.2 The request for payment may also include an
allowance for the cost of such major materials and
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equipment which are suitably stored either at or near
the site.

18.3 Prior to SUBSTANTIAL COMPLETION, the
OWNER, with the approval of the ENGINEER and with
the concurrence of the CONTRACTOR. may use any
completed or substantially completed portions of the
WORK. Such use shall not constitute an acceptance of
such portions of the WORK.

19.4 The OWNER shall have the right to enter the
premises for the purpose of doing work not covered by
the CONTRACT DOCUMENTS. This provision shall
not be construed as relieving the CONTRACTOR of the
sole responsibility for the care and protection of the
WORK. or the restoration of any damaged WORK ex-
cept such as may be caused by agents or employees of
the OWNER.

19.5 Upon completion and acceptance of the WORK,
the ENGINEER shall issue a certificate attached to the
final payment request that the WORK has been ac-
cepted by him under the conditions of the CONTRACT
DOCUMENTS. The entire balance found to be due the
CONTRACTOR. including the retained percentages. but
except such sums as may be lawfully retained by the
OWNER, shall be paid to the CONTRACTOR within
thirty {30) days of completion and acceptance of the
WORK. 2

19.6 .The CONTRACTOR will indemnify and save the
OWNER or the OWNER'S agents harmless from all
claims growing out of the lawful demands of SUB-
CONTRACTORS, laborers, workmen, mechanics, ma-
terialmen, and furnishers of machinery and parts
thereof. equipment, tools, and all supplies, incurred in
the furtherance of the performance of the WORK. The
CONTRACTOR shall. at the OWNER'S request. furnish
satisfactory evidence that all obligations of the nature
designated above have been paid, discharged. or
waived. If the CONTRACTOR fails to do so the OWN-
ER may. after having notified the CONTRACTOR.
either pay unpaid bills or withhold from the CON-
TRACTOR'S unpaid compensation a sum of money
deemed reasonably sufficient to pay any and all such
lawful claims until satisfactory evidence is furnished
that all liabilities have been fully discharged where-
upon payment to the CONTRACTOR shall be resumed.
in accordance with the terms of the CONTRACT
DOCUMENTS. but in no event shall the provisions of
this sentence be construed to impose any obligations
upon the OWNER to either the CONTRACTOR. his
Surety, or any third party. In paying any unpaid
bills of the CONTRACTOR, any payment so made by
the OWNER shall be considered as a payment made
under the CONTRACT DOCUMENTS by the OWNER
to the CONTRACTOR and the OWNER shall not be
liable to the CONTRACTOR for any such payments
made in good faith.

19.7 If the OWNER fails to'make payment thirty (30)
days after approval by the ENGINEER. in addition to
other remedies available to the CONTRACTOR, there
shall be added to each such payment interest at the
maximum legal rate commencing on the first day after
said payment is due and continuing until the payment
is received by the CONTRACTOR.



.20 ACCEPTANCE OF FINAL PAYMENT AS
RELEASE

20.1 The acceptance by the CONTRACTOR of final
- »payment shall be and shall operate as a release to the
OWNER of all claims and all liability to the CONTRAC-
. “TOR other than claims in stated amounts as may be
specifically excepted by the CONTRACTOR for all
‘things done or furnished in connection with this WORK
and for every act and neglect of the OWNER and others
.relating to or arising out of this WORK. Any payment.
however, final or otherwise, shall not release the
" CONTRACTOR or his sureties from any obligations
under the CONTRACT DOCUMENTS or the Perform-
- ance BOND and Payment BONDS.

"41.  INSURANCE

21.1 The CONTRACTOR shall purchase and maintain
- such insurance as will protect him from claims set forth

below which may arise out of or result from the CON-
- TRACTOR'S execution of the WORK. whether such ex-

ecution be by himself or by any SUBCONTRACTOR
* or by anyone directly or indirectly employed by any

of them, or by anyone for whose acts any of them may
- be liable:

21.1.1 Claims under workmen's compensation.
. disability benefit and other similar employee benefit
acts;

21.1.2 Claims for damages because of bodily
_ injury, occupational sickness or disease, or death of
his employees; '

21.1.3 Claims for damages because of badily in-
- jury, sickness or disease. or death of any person other
than his employees;

21.1.4 Claims for damages insured by usual per-
sonal injury liability coverage which are sustained (1)
by any person as a result of an offense directly or in-
directly related to the employment of such person by
the CONTRACTOR, or (2) by any other person; and

21.1.5 Claims for damages because of injury to or’

destruction of tangible property, including loss of use
resulting therefrom. o)

21.2 Certificates of Insurance acceptable to the OWN-
ER shall be filed with the OWNER prior to commence-
ment of the WORK. These Certificates shall contain a
provision that coverages afforded under the policies
will not be cancelled unless at least fifteen (13) days
prior WRITTEN NOTICE has been given to the OWN-
ER.

S o :
21.3 The CONTRACTOR shall procure and maintain,
at his own expense, during the CONTRACT TIME, li-

ability insurance as hereinafter specified:

21.31 CONTRACTOR'S General Public Liability
and Property Damage Insurance including vehicle
coverage issued to the CONTRACTOR and protecting
him from all claims for personal injury, including
death, and all claims for destruction of or damage to
property, arising out of or in connection with any
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operations under the CONTRACT DOCUMENTS
whether such operations be by himself or by an);
SUBCONTRACTOR under him, or anyone directly or
indirectly emploved by the CONTRACTOR or by a
SUBCONTRACTOR under him. Insurance shall be
written with a limit of liability of not less than $300,000

-for all damages arising out of bodily injury, including

death, at any time resulting therefrom, sustained by
any one person in any one accident; and a limit of
liability of not less than $500.000 aggregate for any
such damages sustained by two or more persons in any
one accident. Insurance shall be written with a limit
of liability of not less than $200.000 for all property
damage sustained by any one person in any one acci-
dent; and a limit of liability of not less than $200.000
aggregate for any such damage sustained by two or
more persons in any one accident. ’

21.3.2 The CONTRACTOR shall acquire and
maintain, if applicable. Fire and Extended Coverage
insurance upon the PROJECT to the full insurable
value thereof for the benefit of the OWNER, the CON-
TRACTOR. and SUBCONTRACTORS as their interest
may appear. This provision shall in no way release the
CONTRACTOR or CONTRACTOR'S suraty from obli-
gations under the CONTRACT DOCUMENTS to fully
complete the PROJECT.

21.4 The CONTRACTOR shall procure and maintain.
at his own expense. during the CONTRACT TIME. in
accordance with the provisions of the laws of the
state in which the work is performed. Workmen's
Compensation  Insurance. including occupational
disease provisions. for all of his employees at the site
of the PROJECT and in case any work is sublet, the
CONTRACTOR shall require such SUBCONTRACTOR
similarly to provide Workmen's Compensation Insur-
ance. including occupational disease provisions for all
of the latter’s employees unless such employees are
covered by the protection afforded by the CONTRAC-
TOR. In case any class of employees engaged in haz-
ardous work under this contract at the site of the
PROJECT is not protected under Workmen's Compen-
sation statute, the CONTRACTOR shall provide. and
shall cause each SUBCONTRACTOR to provide, ade-
quate and suitable insurance for the protection of his
employees not otherwise protected.

21.5 The CONTRACTOR shall secure. if applicable.
«All Risk” type Builder's Risk Insurance for WORK to
be performed. Unless specifically authorized by the
OWNER, the amount of such insurance shall not be
less than the CONTRACT PRICE totaled in the BID.
The policy shall cover not less than the losses due to
fire, explosion. hail, lightning, vandalism. malicious
mischief. wind. collapse. riot, aircraft, and smoke dur-
ing the CONTRACT TIME. and until the WORK is
accepted by the OWNER. The policy shall name as the
insured the CONTRACTOR. the ENGINEER, and the
OWNER.

22. CONTRACT SECURITY

291 The CONTRACTOR shall within ten {10) days
after the receipt of the NOTICE OF AWARD furnish
the OWNER with a Performance Bond and a Payment
Bond in penal sums equal to the amount of the CON-
TRACT PRICE, conditioned upon the performance by
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the CONTRACTOR of all undertakings. covenants.
terms. conditions and agreements of the CO CT
DOCUMENTS, and upon the prompt payment by the
CONTRACTOR to all persons supplying labor and
materials in the prosecution of the WORK provided by
the CONTRACT DOCUMENTS. Such BONDS shall be
executed by the CONTRACTOR and a corporate bond-
ing company licensed to transact such business in
the state in which the WORK is to be performed and
named on the current list of “Surety Companies Ac-
ceptable on Federal Bonds™ as published in the Treas-
ury Department Circular Number 570. The expense of
these BONDS shall be borne by the CONTRACTOR.
If at any time a surety on any such BOND is declared
a bankrupt or loses its right to do business in the state
in which the WORK is to be performed or is removed
from the list of Surety Companies accepted on Federal
BONDS. CONTRACTOR shall within ten (10) days
after notice from the OWNER to do so. substitute an
acceptable BOND (or BONDS) in such form and sum
and signed by such other surety or sureties as may be
satisfactory to the OWNER. The premiums on such
BOND shall be paid by the CONTRACTOR. No further
payments shall be deemed due nor shall be made until
the new surety or sureties shall have furnished an
acceptable BOND to the OWNER.

23. ASSIGNMENTS

23.1 Neither the CONTRACTOR nor the OWNER
shall sell. transfer. assign or otherwise dispose of the
Contract or any portion thereof, or of his right. title or
interest therein. or his obligations thereunder. without

written consent of the other party.

21, INDEMNIFICATION

23.1 The CONTRACTOR  will indemnify and hold
harmless the OWNER and the ENGINEER and their
agents and emplovees [rom and against all claims,
damages. losses and expenses including attorney’s
fees arising out of or resulting from the performance
of the WORK. provided that any such claims. damage.
loss or expense is attributable to bodily injury. sick-
ness. disease or death. or 10 injury to or destruction of
tangible property including the loss of use resulting
therefrom: and is caused in whole or in part by any
negligent or willful act or omission of the CONTRAC-
TOR. and SUBCONTRACTOR, anyone directly or in-
directly employed by any of them or anyone for whose
acts any of them may be liable.

242 In any and all claims against the OWNER or the
ENGINEER. or any of their agents or employees. by
any employee of the CONTRACTOR. any SUBCON-
TRACTOR. anyone directly or indirectly employved
by any of them. or anyone for whose acts any of them
may be liable. the indemnification obligation shall not
be limited in any way by any limitation on the amount
or type of damages. compensation or benefits payable
by or for the CONTRACTOR or any SUBCONTRAC-

. TOR under workmen's compensation acts. disability

—== penefit acts or other employee benefits acts.

24.3 The obligation of the CONTRACTOR under this
paragraph shall not extend to the liability of the
ENGINEER. his agents or emplovees arising out of the
preparation or approval of maps. DRAWINGS. opini-
ons, reports. surveys. CHANGE ORDERS. designs or
SPECIFICATIONS.

25. SEPARATE CONTRACTS
25.1 The OWNER reserves the right to let other con-
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tracts in connection with this PROJECT. The CON-
TRACTOR shall afford other CONTRACTORS reason-
able opportunity for the introduction and storage of
their materials and the execution of their WORK. and
shall properly connect and coordinate his WORK with
theirs. If the proper execution or results of any part of
the CONTRACTOR'S WORK depends upon the WORK
of any other CONTRACTOR, the CONTRACTOR shall
inspect and promptly report to the ENGINEER any
defects in such WORK that render it unsuitable for
such proper execution and results.

25.2 The OWNER may perform additional WORK re-
lated to the PROJECT by himself, or he may let other
contracts containing provisions similar to these. The
CONTRACTOR will afford the other CONTRACTORS
who are parties to such Contracts (or the OWNER, if
he is performing \he additional WORK himself), rea-
sonable opportunity for the introduction and storage
of materials and equipment and the execution of
WORK, and shall properly connect and coordinate his
WORK with theirs.

25.3 If the performance of additional WORK by other
CONTRACTORS or the OWNER is not noted in the
CONTRACT DOCUMENTS prior to the execution of
the CONTRACT. written notice thereof shall be given
to the CONTRACTOR prior to starting any such addi-
tional WORK. 1f the CONTRACTOR believes that the
performance of such additional WORK by the OWNER
or others involves him in additional expense or entities
him to an ‘extension of the CONTRACT TIME. he may
make a claim therefor as provided in Sections 14 and
13.

26. SUBCONTRACTING

26.1 The CONTRACTOR may utilize the services of
specialty SUBCONTRACTORS on those parts of the
WORK which. under normal contracting practices. are
performed by specialty SUBCONTRACTORS.

26.2 The CONTRACTOR shall not award WORK to

.SUBCONTRACTOR(s}. in excess of fifty (50%:) percent

of the CONTRACT PRICE, without prior wrilten ap-
proval of the QOWNER. -

26.3 The CONTRACTOR shall be fully responsible lo
the OWNER [or the acts and omissions of his SUB-
CONTRACTORS. and of persons either directly or in-
directly employed by them. as he is for the acts and
omissions of persons directly employed by him.

26.4 The CONTRACTOR shall cause appropriate pro-
visions to be inserted in all subcontracts relative to the
WORK to bind SUBCONTRACTORS to the CONTRAC-
TOR by the terms of the CONTRACT DOCUMENTS
insofar as applicable to the WORK of SUBCONTRAC-
TORS and to give the CONTRACTOR the same power
as regards terminating any subcontract that the OWN-
ER may exercise over the CONTRACTOR under any
provision of the CONTRACT DOCUMENTS.

26.5 Nothing cantained in this CONTRACT shall cre-
ate any contractual relation between any SUBCON-
TRACTOR and the OWNER.

27. ENGINEER'S AUTHORITY

271 The ENGINEER shall act as the OWNER'S repre-
sentative during the censtruction period. He shall de-
cide questions which may arise as to quality and ac-
ceptability of materials furnished and WORK per-
formed. He shall interpret the intent of the CONTRACT
DOCUMENTS in a fair and unbiased manner. The



ENGINEER will make visits to the site and determine if
the WORK is proceeding in accordance with the CON-
TRACT DOCUMENTS. . R
272 The CONTRACTOR will be held strictly to the in-
tent of the CONTRACT DOCUMENTS in regard to the
quality of materials, workmanship and execution of the
WORK. Inspections may be made at the factory or fab-
rication plant of the source of material supply.

273 The ENGINEER will not be responsible for the
construction means. controls, techniques, sequences,
procedures. or construction safety.

27.4 The ENGINEER shall promptly make decisions
relative to interpretation of the CONTRACT DOCU-
MENTS.

28. LAND AND RIGHTS-OF-WAY

281 Prior to issuance of NOTICE TO PROCEED. the
OWNER shall obtain ‘all land and rights-of-way neces-
sary for carrying out and for the completion of the
WORK to be performed pursuant to the CONTRACT
DOCUMENTS, unless otherwise mutually agreed.

28.2 The OWNER shall provide to the CONTRACTOR
information which delineates and describes the lands
owned and rights-of-way acquired.

28.3 The CONTRACTOR shall provide at his own ex-
pense and without liability te the OWNER any addi-
tional land and access thereto that the CONTRACTOR
may desire for temporary construction facilities, or for
storage of materials.

26. GUARANTY

29.1 The CONTRACTOR shall guarantee all materials
and equipment furnished and WORK performed for a
period of one (1) year from the date of SUBSTANTIAL
COMPLETION. The CONTRACTOR warrants and guar-
antees for a period of one (1} year from the date of
SUBSTANTIAL COMPLETION of the system that the
completed system is free from all defects due lo
faulty materials or workmanship and the CONTRAC-
TOR shall promptly make such corrections as may be

e 2
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necessary by reason of such defects including the re-
pairs of any damage to other parts of the system re-
sulting from such defects. The OWNER will give notice
of observed defects with reasonable promptness. In the
event that the CONTRACTOR should fail to make such
repairs, adjustments, or other WORK that may be made
necessary by such defects, the OWNER may do so and
charge the CONTRACTOR the cost thereby incurred.
The Performance BOND shall remain in full force and
effect through the guarantee period.

30.. ARBITRATION

30.1 All claims, disputes and other matters in question
arising out of, or relating to, the CONTRACT DOCU-
MENTS or the breach thereof, except for claims which
have been waived by the making and acceptance of
final payment as provided by Section 20, shall be de-
cided by arbitration in accordance with the Canstruc-
tion Industry Arbitration Rules of the American Arbi-
tration Association. This agreement to arbitrate shall be
specifically enforceable under the prevailing arbitra-
tion law. The award rendered by the arbitrators shall
be final, and judgment may be entered upon it in any
court having jurisdiction thereof.

30.2 Notice of the demand for arbitration shall be
filed in writing with the other party to the CONTRACT
DOCUMENTS and with the American Arbitration Asso-
ciation, and a copy shall be filed with the ENGINEER.
Demand for arbitration shall in no event be made on
any claim, dispute or other matter in question which
would be barred by the applicable statute of limita-
tions. -

30.3 The CONTRACTOR will carry on the WORK and
maintain the progress schedule during any arbitration
proceedings. unless otherwise mutually agreed in
writing.

31. TAXES

31.1 The CONTRACTOR will pay all sales. consumer,
use and other similar taxes required by the law of the
place where the WORK is performed. .

Document No. 11
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Amendments to the General Conditions

Article 10 - Surveys, Permits, Regulations

Under Article 10, paragraph 10.1, the sentence reading “The OWNER shall furnish all
boundary surveys and establish all base lines for locating the principal component parts of
the WORK...” is not intended to mean that a land boundary survey was performed for all
properties affected and/or impacted by the proposed project, but simply that, where the
location of the property line and/or easement line is needed to establish proper alignment or
location of the proposed improvements, the OWNER will provide sufficient information,
such as plats or previous boundary surveys, to locate the extents of the property line or
easements in a timely manner and ensure proper location of the proposed improvements.

. GC-10



SUPPLEMENTAL GENERAL CONDITIONS
LOCATION, SCOPE AND SPECIAL REQUIREMENTS

1. LOCATION OF PROJECT

The Putney Ditch Streambank Stabilization Design Project No. 96-03-89 is located approximately
400 feet downstream of McKenna Road which is approximately % mile south of the Little Barbee
Lake. The project is located in the SW/4 of the NW/4 of Section 28, T33N, R7E on the North
Webster Quadrangle in Kosciusko County, Indiana.

2. SCOPE OF WORK

The intent and purpose of the Specifications and the accompanying Drawings are to describe the
work required to complete the Putney Ditch Streambank Stabilization Project. The scope of the
work includes all materials, equipment, incidentals and labor necessary to properly complete the
work as specified and to so interconnect the various items and sections of the work as to form a
completed and properly coordinated whole. Any material, equipment, incidentals and labor not
hereinafter specifically mentioned or shown on the Drawings, which may be found necessary to
complete or perfect any portion of the work in a substantial manner and in compliance with the
requirements implied or intended in these Specifications or Drawings, shall be furnished by the
CONTRACTOR without additional compensation. Conditions which are determined to be
unforeseen, as approved by the CONSTRUCTION ENGINEER, may be the basis for additional
compensation for the CONTRACTOR. The work primarily includes, but is not limited to:

1. Removal of deadfalls and trees only as is necessary to construct the streambank stabilization
techniques. .

2. Removal of depositional material from the stream, minor adjustment to the stream alignment,

and grading of streambanks in preparation of installation of streambank stabilization

techniques.

Installation of fiber roll.

Installation of live stakes.

Construction of live cribwall.

Mulched seeding of unprotected disturbed areas.

G,

3. DEFINITIONS

The following definitions clarify, supplement and/or amend those provided in the General
Conditions.

A The term "OWNER" as used throughout these Supplemental General Conditions and
Technical Specifications shall mean the Barbee Lake Property Owners Association.
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The term "CONSTRUCTION ENGINEER" as used throughout these Supplemental General
Conditions and Technical Specifications shall mean the duly authorized representative of the
OWNER.

The term "CONTRACTOR" as used throughout these Supplemental General Conditions
and Technical Specifications shall mean the person, firm, or corporation with whom the
OWNER has executed the Agreement.

The term "Subcontractor” as used throughout these Supplemental General Conditions and
Technical Specifications shall mean a person, firm or corporation having a direct contract

~ with the CONTRACTOR or with any other Subcontractor for the performance of a part of
the Work in the Project.

The term "Contract Documents" are hereby defined as the Advertisement for Bids,
Information to Bidders, Bid and Bid Bond, Agreement, Payment and Performance Bond,
Supplemental General Conditions, General Conditions, Technical Specifications, and all
documents that appear in this volume and named Contract Documents for Putney Ditch
Streambank Stabilization Design Project No. 96-03-89. The Contract Documents also
include plan sheets numbered 1 and 2. The Technical Specifications contain references to
various independent, local, State and Federal codes and/or specifications which are also
considered as part of the Contract Documents by reference.

The term "Design Drawings", "Drawings" and "Plans" are synonymous and all refer to the
set of design drawings entitled "Barbee Lake Property Owners Association Putney Ditch
Streambank Stabilization".

The term "Project" shall mean any and all obligations, duties and responsibilities necessary
for the successful completion of the Putney Ditch Streambank Stabilization Design Project,
Kosciusko County, Indiana, Project No. 96-03-89, assigned or undertaken by the
CONTRACTOR under the provisions of these Contract Documents, including all labor,
materials, equipment and other incidentals, and the furnishing thereof.

The term "work" as used in these Supplemental General Conditions and in the Technical
Specifications, shall refer to all labor necessary to produce the construction required by the
Contract Documents, and all materials, equipment and incidentals incorporated or to be
incorporated in the Project.

The term "Contract Period" as used in these Supplemental General Conditions and in the
Technical Specifications is defined as that time required for completion of the Project in
accordance with the Contract Documents.

The term "INDOT Standard Specifications" as used in these Supplemental General
Conditions and in the Technical Specifications is defined as the Indiana Department of
Transportation Standard Specifications, 1995 edition.



4. CONTRACT DOCUMENTS

A, In the event of conflicts between the various elements of these Contract Documents, the
order of precedence shall be as follows: Addendum, Supplemental General Conditions,
Technical Specifications, General Conditions, and Drawings.

B. The division of the Technical Specifications into sections and/or subdivisions is done for
convenience of reference and is not intended to control the CONTRACTOR in dividing
work among subcontractors or to limit the scope or type of work performed by any trade.

5. SUBCONTRACTING OF CONTRACT

A Ifthe CONTRACTOR intends to subcontract portions of the work, this intent shall be
indicated as provided for in the Bid Documents.

B. After the Award of Contract, the CONTRACTOR shall not modify and/or add additional
subcontracting without prior written approval of the OWNER. No subcontracting of the
work, or assignment of the contract shall in any case release the CONTRACTOR of his
liability under the contract and bond.

C. The CONTRACTOR shall provide and maintain the proper plant, clerical personnel and field
superintendents for proper management and coordination of subcontractors and contractor
forces, as well as for providing and maintaining direct lines of communication between the
CONTRACTOR and the OWNER. The CONSTRUCTION ENGINEER shall not be
required to deal directly with Subcontractors of the CONTRACTOR. Failure of the
CONTRACTOR to provide proper and qualified field management services will be cause for
termination of the contract.

6. SUBMISSION OF BIDS

The submission of a bid will be construed as evidence that a site visit and examination have been
made, that the Bidder is thoroughly familiar with, understands and agrees to all terms and intent
of the Contract Documents, and that any conflicts within the documents or between the
documents and other written instructions or verbal statements have been resolved to the
satisfaction of the Bidder. Claims for labor, equipment, materials or other costs required due to
difficulties which could have been foreseen - had an adequate examination of the site been made,
the Contract Documents read thoroughly, and a clarification been sought - will not be recognized.
Conditions which are determined to be unforeseen, as approved by the CONSTRUCTION
ENGINEER, may be the basis for additional compensation for the CONTRACTOR.

7. AWARD OF CONTRACT

Award of Contract will be made to the responsive and responsible Bidder based on the total bid
amount. An obvious case of unbalanced bidding will be considered sufficient grounds for
rejection of the entire bid.
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The OWNER reserves the right- to reject any and all bids if it is deemed to be in the best interest
of the OWNER. » )

8. PRECONSTRUCTION CONFERENCE

Following the signing of the Contract Documents and prior to the actual beginning of the
construction, a preconstruction conference will be held. Representatives of the CONTRACTOR,
including any Subcontractors, the OWNER, the CONSTRUCTION ENGINEER, utilities
representatives, as well as other interested agencies and parties will be present to discuss the time
and sequence of construction, methods and plans of operations, payment and other relevant
questions. The time and location of this meeting will be the responsibility of the
CONSTRUCTION ENGINEER in consultation with the other parties.

9. SCHEDULE OF CONSTRUCTION
The CONTRACTOR shall submit, at the preconstruction conference, a schedule of construction
for approval by the CONSTRUCTION ENGINEER. The progress schedule shall indicate the

estimated periods during which the CONTRACTOR will be actively working on various portions
of the Project to assure completion on schedule.

10. COMPLETION OF WORK

The CONTRACTOR shall begin work within ten (10) days after the date the Contract is
executed, or the date of the notification to proceed, whichever occurs first, and shall complete the
work within ninety (90) calendar days.

11. INSURANCE

The CONTRACTOR shall maintain the following minimum insurance:

PROPERTY DAMAGE
FORM OF INSURANCE BODILY INJURY LIABILITY LIABILITY
Contractor's Public Liability . $1,000,000 $200,000/$200,000
Contractor's Protective Liability ~ $1,000,000 $200,000/$200,000
Automobile Liability
(Owned Equipment) $1,000,000 $200,000/$200,000
Automobile Liability '
(Non-Owned Equipment) $1,000,000 $200,000/$200,000
Owner's Protective Liability
or Contractual $1,000,000 (both) $200,000/$200,000

S4



12. CONTRACT DOCUMENTS

All Contract Documents resulting from the Putney Ditch Streambank Stabilization Project,
Project No. 96-03-89, are the property of the Barbee Lake Property Owners Association and are

public documents.
13. LIQUIDATED DAMAGES
As actual damages for any delay in completion are impossible of determination, the

CONTRACTORS and their sureties shall be liable for and shall pay to the OWNER the sum of
$300.00 as fixed, agreed and liquidated damages for each calendar day of delay until the work is

completed.
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‘PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS: that

(Name ot Contractor)

(Acaress of Cantracion)

a - hereinafter called Principal,

and

(Name ot Surety)

{Adoress of Surety)

hereinafter called Surety, are held and firmly bound unto

{Name ot Qwner)

(Adaress of Gwner)

hereinafter called OWNER, in the penal sum of Dollars, ${———}

in lawful money of the United States, for the payment of which sum well and truly to
be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by
these presents. .

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered

into a certain contract with the OWNER, dated the day of
19_____ a copy of which is hereto attached and made a part hereof for the construc-

tion of: - .-

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms,
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in
the prosecution of the WORK provided for in such contract, and any authorized exten-
sion or modification thereof, including all amounts due for materials, lubricants, oil,
gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or used
in connection with the construction of such WORK, and all insurance premiums on said
'WORK, and for all labor, performed in such WORK whether by SUBCONTRACTOR or
—'iot}fxerwise. then this obligation shall be void; otherwise to remain in full force and
effect. o :

H ) Document No. 6
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'PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and

" agrees that no change, extension of time, alteration or addition to the terms of the con-

_tract or to the WORK to be performed thereunder or the SPECIFICATIONS accom-

panying the same shall in any wise affect its obligation on this BOND, and it does here-

" by waive notice of any such change, extension of time, alteration or addition to the
. terms of the contract or to the WORK or to the SPECIFICATIONS. E

- PROVIDED, FURTHER, that no final settlement between.the OWNER and the CON-
TRAC’I‘fOl}1 shall abridge the right of any beneficiary hereunder, whose claim may be
unsatisfied. .

IN WITNESS WHEREOF, this instrument is executed in ——counterparts, each

{num:

~one of whicﬁ shall be deemed an original, thisthe _—_dayof
19 .

 ATTEST:

Principal

. (Principal) Secretary

J (SEAL) By (s)
(Address)

- Witnass as_:a Ffi‘ndual‘ .
{Adaress)
. Surety
. By ' Attorney-in-Fact

(Acdress)

(Address)

 NOTE: Date of BOND must not be prior to date of Contract.
If CONTRACTOR is Pgrtnership, all partners should execute BOND.

 IMPORTANT: S“u;r'ety cdﬁxpa_nies executing BONDS must »ai.p'pear on the Trea‘stﬁ':ﬂ/bibé-
partment’s most current list (Circular 570 as amended) and be authorized to transact
- biisiness in the State where the PROJECT is located. B

Document No. 6
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- PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Adaress ct Contractor)

a hereinafter called . Principal, and

(Corporation, Partnersig, o Individual}

(Name ot Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

{Name of awner)

(Adaress ot Owner)

hereinafter called OWNER, in the penal sum of

Dollars, §(—m — )

in lawful money of the United States, for the payment of which sum well and truly to
be made, we bind ourselves, successors, and assigns, jointly and severally, firmly by
these presents. :

' THE CONDITION OF THIS OBLICATION is such that whereas, the Principal entered

into a certain contract with the OWNER, dated the day of
lsf)__, a copy of which is hereto attached and made a part hereof for the construction
of:

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties,
all the undertakings. covenants, terms, conditions, and agreements of said contract dur-
ing the original term thereof, and any extensions thereof which may be granted by the
OWNER, with or without notice to the Surety and during the one year guaranty period,

; and if he shall satisfy all claims and demands incurred under such contract, and shall
Fally indemnify and save harmless the OWNER from all costs and damages which it
may suffer by reason of failure to do so, and shall reimburse and repay the OWNER all
outlay and expense which the OWNER may incur in making good any default, then this
obligation shall be void; otherwise to remain in full force and effect.

PEB-1 Document No. 7
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-" "~PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and
agrees that no change, extension of time, alteration or addition to the terms of the con-
tract or to WORK to be performed thereunder or the SPECIFICATIONS accompanying
the same shall in any wise affect its obligation on this BOND, and it does hereby waive
notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the WORK or to the SPECIFICATIONS. - e

PROVIDED, FURTHER, that no final settlement between the OWNER aﬁd the CON-
TRACTOR shall abridge the right of any beneficiary hereunder, whose claim may be
unsatisfied. ’ T

IN WITNESS WHEREOQF, this instrument is executed in ——— counterparts, each

one of which shall be deemed an original, this the day of
19 . .
ATTEST:
Principal
(Principal) Secretary By &
(SEAL)
{Witness as ta Principal) (Adaress)
(Addr;sl)
Surety
ATTEST:
o8 B s (Surety) Secratary
~ (SEAL) ..
- 2 By
Witness as to Surety v . Attorney-in-Fact B

(Agdress) . ~ . {Address)

E ; NOTE:-Dé:te of BOND mﬁét not be plg'-idz'r' to date of Contract. : e
--If CONTRACTOR is Partnership, all partners should execute BOND. .-

IMPORTANT: Surety companies executing BONDS must appear on the Treasury De-
partment’s most current list (Circular 570 as amended) and be authorized to transact

business in the state where the PROJECT is located. » 5

Y
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NOTICE OF AWARD

To:

PROJECT Description:

The OWNER has considered the BID submitted by you for the above described
WORK in response to its Advertisement for Bids dated 19
‘and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the amount

of 8

You are required by the Information for Bidders to execute the Agreement and fur-
nish the required CONTRACTOR'S Performance BOND, Payment BOND and certifi-
cates of insurance within ten (10) calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within ten (10)
days from the date of this Notice, said OWNER will be entitled to consider all your
rights arising out of the OWNER'S acceptance of your BID as abandoned and as a for-
feiture of your BID BOND. The OWNER will be entitled to such other rights as may be

granted by law. . _
You are required to return an acknowledged copy of this NOTICE OF AWARD to

the OWNER.

Dated this day of 19
G
By
Title
ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is Hereby acknowledged
this the day of : 19
By -
o Title
CONTRACT DCCUMENTS FOR CONSTRUCTION OF Document No. 8
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-~ of _ 19

NOTICE TO PROCEED - e o i

St e

Date: -

iProject:

You are hereby notified to commence WORK in accordance with the Agreement

dated 19 on or before __ 19 and you
are to complete the WORK within____ consecutive calendar days thereafter.
The date of completion of all WORK is therefore 19
Qwner
By
Title

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE TO PRO-

" CEED is hereby acknowledged by

this the day L ' ' '

Title

CONTRACT DOCUMENTS FOR CONSTRUCTION OF NP-1 . Document No. 9
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-~ CHANGE ORDER

£ Order No.

Date:

Agreement Date:

NAME OF PROJECT:

OWNER:

CONTRACTOR:
The following changes are hereby made to the CONTRACT DOCUMENTS:

Justification:

Change to CONTRACT PRICE:

Original CONTRACT PRICE $

Current CONTRACT PRICE adjusted by previaus CHANGE ORDER $
The CONTRACT PRICE due to th'is CHANGE ORDER will be (increased) {decreased)

The new CONTRACT PRICE including this CHANGE ORDER will be §

Change to CONTRACT TIME:

The CONTRACT TIME will be [inéreased] (decreased) by_;_;___calendar days.
_(Date).

The date for completion of all wdrk will be

T

Approvals Required: : 2 s L
To be effective this Order must be approved by the Federal agency if it changes the

scope or objective of the PROJECT, or as may otherwise be required by the SUPPLE-
MENTAL GENERAL CONDITIONS. _ - :

Requested by:

;f__Recommended by:

Ordered by:

Accepted by:

Federal Agency Approval (where applicable)

CONTRACT DOCUMENTS FOR CONSTRUCTION OF Document No. 10
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SECTIONI
TECHNICAL SPECIFICATIONS

' GENERAL PROVISIONS

1.1 SCOPE

This specification sets forth several items of work or conditions which are required as integral
parts of the successful completion of the Project.

1.2 CONTRACTOR'S FACILITIES

1.2.1 Utilities: The obtaining of all utilities which may be required for the construction shall be
the responsibility of the CONTRACTOR.

1.3 PROJECT EXTENT

The CONTRACTOR shall be responsible for satisfying himself as to the construction limits of the
Project. The CONTRACTOR shall consult the CONSTRUCTION ENGINEER if questions arise
as to the exact location of the construction limits. The CONTRACTOR shall not establish work,
storage, or staging areas outside the Project limits, unless otherwise directed or approved by the
CONSTRUCTION ENGINEER. ’

1.4 PROIJECT SIGN

If directed by the OWNER, one project sign shall be furnished and erected by the
CONTRACTOR. The sign shall be lettered on one side only and conform to the details shown in
the Drawings prior to starting construction.

1.4.1 Location: The sign shall be erected at the location shown in the Drawings or as directed
prior to the starting of construction.

1.42 Materials: The sign shall be constructed of good sound materials suitable for the purpose.
Posts shall be treated soft wood of No. 2 or Standard grade. Sizes shown are nominal. -
Plywood shall be B-B, exterior grade. Screws shall be of commercial quality, galvanized
and of the sizes shown.

1.43 Painting: The sign and posts shall be given one prime coat and two finish coats of exterior
oil paint before lettering. Letters and trim shall be applied to one side only using one coat
of enamel of color, style and size shown. Paint shall be of good quality suitable for
exterior use.
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1.4.4 Maintenance: The sign shall be plumb and backfill of post holes shall be well tamped to
properly support the sign in a position plainly visible to the traveling public throughout the
life of the contract. The sign shall be kept clean and maintained in good condition until the
end of this project.

1.5 PERMITS

The OWNER shall obtain all permits, licenses and easements for permanent structures or
permanent changes in existing facilities which may be required by county, state, and federal
agencies. This will include, if required, a Construction in a Floodway permit (Indiana Department
of Natural Resources), Dredge and Fill Permit (U.S. Army Corps of Engineers) and any county
building permits.

The CONTRACTOR shall obtain all permits and licenses of a temporary nature necessary for the
completion of the work. This shall include any burning, haul and access permits or licenses

required.
1.6 PROJECT OBSERVATION

Observation of the Project shall be provided by the OWNER. The OWNER and/or his designated
representatives shall at all times have ready access to the Project area.

1.7 WORKING HOURS

The CONTRACTOR shall work the hours necessary to complete the project in the allotted time.
Work shall not be completed prior to sunrise or after sunset without the approval of the
CONSTRUCTION ENGINEER. If work is to be performed on weekends, the
CONSTRUCTION ENGINEER shall be notified one week in advance.

1.8 PROTECTION AND SECURITY

Care must be exercised by the CONTRACTOR in all phases of construction to prevent damage
and/or injury to the life and property of others. In addition to other provisions of these Contract
Documents, the CONTRACTOR shall be responsible for providing adequate security for his work
areas, storage areas, equipment, and any other items or areas that he is using. The property
owners will not be responsible for any damages attributable to insufficient site security,
carelessness, or failure to comply with the provision and intent of these Contract Documents.

1.9 PROTECTION OF EXISTING UTILITIES AND STRUCTURES

The locations, elevations, sizes, and nature of the existing utilities and structures shown in the
Drawings are approximate and are based on available information. No responsibility is assumed,
therefore, by the owner with respect to the actual conditions encountered.
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Care must be exercised in the routing and operating of construction equipment. The
CONTRACTOR must satisfy himself as to the exact locations of utilities and structures within the
Project limits. The CONTRACTOR shall protect all utilities and structures within his work area
during his construction operations. Any damage to existing utilities and structures resulting from
construction operations of this Contract shall be repaired by the CONTRACTOR to the
satisfaction of the CONSTRUCTION ENGINEER and owner of the damaged utility and/or
structure and at no additional cost to the OWNER.

All utility work shall be in accordance with the applicable codes used by the State of Indiana.

1.10 REPAIR OF DAMAGE

Any damage done by the CONTRACTOR during the term of this contract to structures, fills,
roadways, trees, fences, landscape features or any other such feature or property area shall be
repaired, replaced in kind or restored to the satisfaction of the CONSTRUCTION ENGINEER
and OWNER at the CONTRACTOR'S expense before final payment is made.

1.11 CLEANUP

After all construction work is complete and prior to final observation, all exposed areas shall be
cleaned and lefi in a sightly condition. All unused materials shall be removed and disposed of
properly. Any unprotected disturbed areas shall be mulched and seeded in accordance with
Section XT of these Technical Specifications.

The cleanup shall also include the removal of any trash and debris deposited during the contract
period. The trash and debris shall be disposed of by removal to an approved landfill. The Project
site and adjacent premises will be left in a condition satisfactory to the OWNER.

1.12 PROFILES AND TOPOGRAPHY

Profiles, topography, and details for the work are schematic in nature and, with the exception of
dimensioned construction details, are presented only for the purpose of conveying the concept and
limit of specified work. Existing contour lines on Drawings were established from a field survey.
It is believed that the mapping has been performed with a degree of accuracy sufficient to meet
the design criteria. The CONTRACTOR shall verify all details in the field prior to bid and shall
have taken this fact into account when estimating the work required. The misuse of noted
information for other than that indicated and subsequent suffering of damages as a result of
misuse shall not be cause for any claim by the CONTRACTOR. Information is believed to be

reasonably correct, but is not guaranteed.

Contour lines are shown to indicate stream and streambank conditions as well as slopes and
shapes of area outside of the streambanks. Lines and grades may be field altered to some extent
in the course of installing or constructing the streambank stabilization techniques specified
provided the desired drainage pattern is maintained.
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1.13 INSTALLATION REQUIREMENTS

Manufactured articles, materials and equipment shall be applied, installed, connected, erected,
used, cleaned, and conditioned as suggested by the respective manufacturers, unless otherwise
specified herein or directed by the CONSTRUCTION ENGINEER.

1.14 PROOF OF COMPLIANCE

‘Whenever the Contract Documents require that a product be in accordance with Federal
Specifications, ASTM designations, ANSI specifications, or other association standards, the
CONTRACTOR shall present a certification from the manufacturer that the product complies
therewith. A Certificate of Compliance is a notarized statement by the manufacturer or supplier,
signed by a principal of either, to the effect that the item covered by the Certificate conforms to
the Contract Documents, the Project name and location, and the quantity and date or dates of
shipment or delivery to which the Certificates apply. When requested or specified, the
CONTRACTOR shall submit supporting test data to substantiate compliance. The
CONTRACTOR shall include the requirements of specified Certificates as part of purchase orders
issued to his supplier. Timely submission and approval of Certificates of Compliance will prevent
delays caused by material rejection. Certificates shall be submitted in three copies. All material
incorporated into the work shall be approved on the basis of a Certificate of Compliance
submitted to the CONSTRUCTION ENGINEER before the material is incorporated into the
work. ’ .

1.15 MAINTAINING STREAM FIL. OW

If it is necessary for the CONTRACTOR to block the flow of any section of the ditch within the
construction limits to complete work, an alternative flow channel or pumping system shall be
provided in a manner not to inhibit the normal flow of the ditch. The alternate flow channel or
pumping system shall be approved be the CONSTRUCTION ENGINEER prior to installation. If
an alternative flow channel is provided, it shall be removed prior to the completion of the work.

1.16 DUST CONTROL

The CONTRACTOR shall be responsible for minimizing the generation of dust outside of the
Project limits. The CONTRACTOR shall be required to maintain all excavations, embankments,
stockpiles, plant sites, waste areas, and all other work areas within the Project boundaries free
from dust which would cause a hazard or nuisance to others. Approved temporary methods of
stabilization may consist of sprinkling, chemical treatment, light bituminous treatment or any other
similar method permitted by the CONSTRUCTION ENGINEER to control dust. Dust control
shall be performed as the work proceeds and whenever a dust nuisance or hazard occurs.

1.17 SEDIMENT CONTROL
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The CONTRACTOR will be responsible for control of siltation and erosion from the Project
within the construction limits of the Project site. Control shall include all necessary measures to
minimize the deposition of materials in downstream areas and in the adjacent reservoirs.

The CONTRACTOR shall attempt to schedule construction activities so that the amount of
exposed soil is minimized. This is to be accomplished by disturbing only those areas which are to
be worked immediately and by revegetating or otherwise protecting each area as soon as
practical.

If construction is completed prior to the allowable mulched seeding dates, the CONTRACTOR
will be responsible for the control of siltation and erosion in disturbed areas within the
construction limits shown in the Drawings.

1.18 BURNING

The CONTRACTOR shall inform all employed personnel of the strict rules and regulations
governing the burning of combustibles, and shall take every precaution that accidental fires are
not started. The CONTRACTOR shall obtain a burning permit from the proper authorities prior
to any burning.

Open burning of any type of material will be accomplished in strict accordance with the following
rules and precautions, and then only with the approval and under the direction of the
CONSTRUCTION ENGINEER.

The CONSTRUCTION ENGINEER’s permission to burn and/or his presence at the site shall not
be construed as relieving the CONTRACTOR of any responsibility in the event damage occurs or
a citizen's complaint arises. The OWNER accepts no responsibility for damage or costs
associated with burning operations. .

1.18.1 Precautions: The CONTRACTOR will adhere to the following list of precautions to help
reduce the potential of forest fires.

(01) Bumn only WHEN THE WINDS ARE CALM and there is no chance of gusts. ‘

(02) Burn ONLY ON LEVEL GROUND. On slopes and in gullies, a fire can escape
more easily and make a fast run uphill.

(03) When burning trash, use a BARREL or DEEP PIT with a screen over the top.

(04) CLEAR the AREA ten feet around where the fire will be. This creates a fire
break. If possible, also plow around the area where the fire will be.

(05) Make sure THE AREA OVERHEAD IS CLEAR of material that could burn.
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(06) HAVE TOOLS HANDY: buckets of water, rakes, hoes, shovels, wet sacks, etc.
These items can'be used to keep the flames inside the cleared area, subdue the
flames if the wind picks up or the fire grows too big, to smother the fire, or put a
control line around it if it is getting out of hand. (More sophisticated equipment
may be required by the CONSTRUCTION ENGINEER.) .

(07) Have more than one person to watch the fire. Be sure THE FIRE IS ATTENDED
at all times by responsible people.

(08)  Watch for SPOT FIRES. Cinders and sparks can carry through the air and ignite
material outside the burn area. )

(09) FEED THE FIRE SLOWLY. Do not burn everything all at once. This will
control the level of burning and intensity of the fire.

(10)  Stay with the fire UNTIL THE LAST SPARK IS DEAD. Carefully reinspect the
burned area the next morning,

(11)  If your fire escapes out of control, IMMEDIATELY REPORT IT to the local fire
department, county dispatcher, or state police. The Indiana Division of Forestry's
District Forester may also help if you need to report a forest fire.

1.18.2 Disposal: The CONTRACTOR shall dispose of ash, and unburned or partially burned
debris in a neat and safe fashion, as approved by the CONSTRUCTION ENGINEER.

1.19 TEMPORARY SHUTDOWNS

The OWNER desires to complete the Project in the most timely manner. In the event an extended
construction "shutdown" is requested by the CONTRACTOR, due to circumstances beyond the
CONTRACTORSS control; the CONTRACTOR will be required to complete all stabilization
techniques which have been initiated, as approved by the CONSTRUCTION ENGINEER,
protect the areas in accordance with the provisions of these Technical Specifications, and maintain
sediment and erosion control during this period. Such work may include the applications of
mulch, netting and seeding, as directed by the CONSTRUCTION ENGINEER. The OWNER
shall incur no additional costs for such work, nor for the expense of demobilization or :
remobilization.

1.20 GUARANTEE

The CONTRACTOR shall assume responsibility for all workmanship and materials for a period of
one year from completion of the Project. Any work found to be defective shall be replaced at the
CONTRACTOR'S expense.

Inasmuch as the establishment of vegetation to control soil erosion is critical on this Project, the
CONTRACTOR shall take all necessary measures to prevent and repair any erosion areas or bare
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areas for a period of one year after the date of final completion. In the event erosion, seed,
seedling, and/or vegetative cuttings failure is observed the CONTRACTOR shall be notified in
writing and will have a period of thirty (30) days to take measures to stabilize the affected area to
the satisfaction of the CONSTRUCTION ENGINEER. The actual area and extent of repair or
prevention shall be at the discretion of the CONSTRUCTION ENGINEER.

1.21 STAKING AND MARKING

The CONTRACTOR will be required to complete all grade staking in those areas where
earthwork is required. Grade staking will be at a maximum of 50 feet apart at each section. The
areas within the project limits where grade staking is required are indicated in the Drawings. The
CONSTRUCTION ENGINEER will be responsible for marking the baseline and maintaining the
benchmarks throughout the construction.

The CONSTRUCTION ENGINEER will establish the limits of construction where it is not
readily discernible in the field. However, this will not relieve the CONTRACTOR of his
responsibility to verify the location, scope and character of the Project as described in these
Contract Documents.

1.22 SPECIAL HAZARDS AND PRECAUTIONS

The CONTRACTOR is advised that special hazards exist near water impoundments and
reservoirs. The CONTRACTOR'S operations may provide the potential for worsening the
existing hazards or creating additional ones. This condition causes great risk to life and property.
As a result, the CONTRACTOR shall exercise every precaution in performing each item of work
specified in this Contract.

1.23 SITE ACCESS

The CONTRACTOR shall have access to the project site off of McKenna Road which crosses
Putney Ditch and from the top of the slope on the east side of the Putney Ditch. Access to the
sites targeted for techniques will be achieved by using the streambed itself and adjacent corridors
within 75 feet of the streambanks as needed for equipment and materials with the exception of
Soil Backfill. The CONTRACTOR shall use discretion in transporting and hauling materials to
the sites to minimize, to the extent possible, negative impacts to the stability of the ditch and
vegetation adjacent to it. Access corridors shall be maintained in a manner equal to pre-
construction conditions as determined by the CONSTRUCTION ENGINEER.

Soil Backfill, to be used in constructing the live cribwalls, is to be provided by the
CONTRACTOR from an off-site source and is to be delivered to the top of the slope east of
ditch. Soil Backfill is to be fed down the slope to the live cribwall construction with a
chute/conveyor system provided by the CONTRACTOR or other process approved by the
CONSTRUCTION ENGINEER.
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Following completion of the required construction and after acceptance of the required work by
the CONSTRUCTION ENGINEER, any access corridors that have been damaged during

construction shall be repaired by the CONTRACTOR at his expense and meet the approval of the
OWNER.
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SECTION I
TECHNICAL SPECIFICATIONS
VIDEO TAPED INVENTORY CONTROL
2.1 SCOPE
The work shall consist of, prior to the beginning of construction, video taping, with audio sound,
the entire project site and any off-site areas used for hauling, dumping, storage, etc. The limits of
video taping shall be determined by the OWNER and the CONSTRUCTION ENGINEER. The

OWNER and the CONSTRUCTION ENGINEER shall be present during the video taping. Upon
completion of construction, the same areas shall be again video taped with audio sound.

The video tape shall provide a complete record of the physical conditions of the entire
project before and after construction. The video tapes shall become the property of the OWNER,
however, tapes shall be retained by the CONSTRUCTION ENGINEER who shall maintain said
tapes for viewing by the OWNER and the CONTRACTOR for a period not to exceed one (1)
year after completion of the project.

2.2 MATERIALS

The video tape shall be one-half inch (1/2") color, cassette type, VHS series and of broadcast
quality. The video camera shall be a high quality color unit.

2.3 REQUIRED DOCUMENTATION

No documentation is required.

24 MEASUREMENT AND PAYMENT

The video taping of the project area prior to and after the completion of the construction of the
project shall not be paid directly, but shall be incidental to the installation of the streambank

stabilization techniques and shall be included in the various pay items of the contract in
accordance with all specifications herein.
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SECTION 1T
TECHNICAL SPECIFICATIONS

MOBILIZATION/DEMOBILIZATION

3.1 SCOPE

The work shall consist of furnishing all materials, labor, equipment and incidentals necessary for
the mobilization and demobilization of the CONTRACTOR’S work forces. This work shall
consist of the establishment and removal of facilities that are required by these Specifications,
General Conditions, State laws, and local regulations. This item shall also include all costs of
licenses, overhead, and every cost or charge necessary and incidental to the proposed work. This
item includes the cost of required insurance and bonds and any other initial expense required for
the start of the work. The clean-up of the Project site will also be performed under this item.

3.2 GENERAL

This specification covers mobilization for work required by the contract at the time of award. If
additional mobilization costs are incurred during performance of the contract as a result of
changed or added items of work for which the CONTRACTOR is entitled to an adjustment in
contract price, compensation for such costs will be included in the price adjustment for the items
of work changed or added.

Payment of the total lump sum price for Mobilization and Demobilization will constitute full
compensation for all labor, materials, equipment, and all other items necessary for and incidental
to completion of this element of work. If the CONTRACTOR elects to demobilize and
remobilize before completion of the work, no additional payment will be made.

Payment will not be made under this item for the purchase costs of materials having a residual
value, the purchase costs of materials to be incorporated in the Project, or the purchase costs of
operating supplies.

3.3 REQUIRED DOCUMENTATION

No documentation is required.
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SECTION IV
TECHNICAT SPECIFICATIONS

EARTHWORK

4.1 SCOPE

This specification shall consist of furnishing all materials, equipment, incidentals and labor
necessary for earthwork at the locations shown on the Drawings. This work will include
excavation, movement, placement, compaction, proper utilization or disposal of all materials, and
the shaping and finishing of the project areas as shown in the Drawings.

4.2 EXCAVATION CLASSIFICATION

All excavation shall be unclassified. All materials to be excavated, graded, or reshaped shall
include all on site material or designated debris which can be moved by equipment normally used
in light construction.

43 GENERAL

Earthwork shall include excavation to the designated depths and slopes, transporting of removed
material from points of removal to points of final use, placement of fill material within the Project
limits, and finishing of all areas to the lines and grades shown in the Drawings. Earthwork shall
include the selective stockpiling of the topsoil and subsoil as directed by the CONSTRUCTION
ENGINEER, for use as a top cover material. The top cover shall be redistributed as directed by
the CONSTRUCTION ENGINEER.

Earthwork shall include the shaping and finishing (final grading) to accommodate the installation
and construction of the streambank stabilization techniques. The earthwork additionally includes
the excavation and transportation of the materials from designated areas to specific sites and the

spreading, compaction, and smoothing of these materials.

4.4 LINES AND GRADES

The Drawings include proposed typical cross-sections and contours which establish lines and
grades in certain areas. Minor deviations may be allowed provided positive surface drainage is
maintained and the finished grade presents a uniform surface suitable for revegetation.

Finish grade will have been established when grading operations present a uniform surface for
revegetation and/or installation of live stakes or other stabilization techniques. Any proposed
deviations from the grades shown on the Drawings shall be submitted by the CONTRACTOR in
writing one week in advance of implementation into the project and be subject to the written
approval of the CONSTRUCTION ENGINEER.
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4.5 PLACEMENT AND COMPACTION - MANUALLY

All areas, where fill material is to be placed, shall be constructed to the graded slopes shown on
the Plans.

The CONTRACTOR shall maintain and protect all areas, where fill materials are to be placed, in a
satisfactory condition at all times until final completion and acceptance of all work under the

contract.

451 Preparation: Fill shall not be placed upon a frozen surface nor shall frozen material be
incorporated into the fill. The fill shall be maintained at the same level to the extent
feasible. Areas to receive fill material of any classification shall be stripped of
vegetation and topsoil to a minimum depth of twelve (12) inches prior to the placement
of any fill material. Fill areas shall be maintained in a free-draining condition
throughout the construction period.

452 Placement of Material: The CONTRACTOR shall place the fill material in horizontal
lifts not exceeding six (6) inches before compaction and extending the entire length and
width of the fill area or as directed by the CONSTRUCTION ENGINEER.

453 Compaction of Materials: The CONTRACTOR shall be responsible for checking
compaction during fill placement, random checks will be conducted by the
CONSTRUCTION ENGINEER. The random checks shall be conducted by the
CONSTRUCTION ENGINEER following the placement of no more than two lifts.
After the lifts are approved by the CONSTRUCTION ENGINEER, placement of
material may continue.

A specific soil density for compaction is not required, but all soil placement must
receive the CONSTRUCTION ENGINEER's approval. Compaction is to be
accomplished by light duty compacting equipment such as a backhoe mounted
hydraulic compactor or hand tampers. The CONSTRUCTION ENGINEER, if deemed
necessary, may increase or decrease the thickness of lifts, and/or the number of passes
by equipment during the construction of the fill.

4.6 CONSTRUCTION TOLERANCES

The CONTRACTOR shall make every reasonable effort to construct the Project uniformly.
Tolerances which will be allowed, before reworking of the constructed item is required, are as
follows: 1) All areas shall be graded to conform with the slopes shown on the Drawings. 2) No
payment will be made for any earthwork performed outside the limits shown on the Drawings
unless approved by the CONSTRUCTION ENGINEER. No extra material shall be removed or
placed outside these limits without written approval. 3) The design intent is to leave a uniform
surface suitable for revegetation in accordance with these Technical Specifications. The nature of

TS-12



the Project does not lend itself to the establishment of numerical standards for permissible
deviation from the Drawings.

4.7 CLEARING AND GRUBBING

4.7.1 General: This item is considered incidental to the areas requiring earthwork. Trees,
snags, logs, stumps, shrubs and rubbish shall be removed only as is necessary to
construct the streambank stabilization measures in the targeted construction area
shown on the Drawings. Deadfalls within and outside the streambanks are to be
removed as is necessary to access the construction area.

472 Disposal: All cleared and grubbed material shall be disposed of in a manner acceptable
to the CONSTRUCTION ENGINEER and in a manner not detrimental to the
inhabitants of the area. If the CONTRACTOR elects to dispose of these materials in a
manner other than on site disposal, then the CONTRACTOR will be responsible for
determining and complying with local ordinances regarding the disposal method and/or
burning of such materials.

4.8 REQUIRED DOCUMENTATION

No documentation required.

4.9 MEASUREMENT AND PAYMENT

Earthwork required for the project as listed in the scope of this specification shall not be paid

directly, but shall be incidental to the installation of the streambank stabilization techniques and
shall be included in the various pay items of the contract in accordance with all specifications

herein.
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SECTION V
TECHNICAL SPECIFICATIONS

SOIL BIOENGINEERING MATERIALS

5.1 SCOPE

This work shall consist of the harvesting, transporting, and preparation of living plant materials
for use in the bioengineering streambank stabilization techniques.

5.2 MATERIALS

Selected indigenous species shall be harvested from existing stands of living woody vegetation.
Live plant materials shall be cut from existing stands found near Putney Ditch or within practical
hauling distance. The source site(s) shall contain plant species that will propagate easily from
cuttings and are shade tolerant. Recommended species include Purpleosier Willow, Black
Willow, Pussy Willow, Eastern Cottonwood, and Box Elder. Other locally available species
which can be propagated by cuttings and are shade tolerant may also be selected as approved by
the Lake & River Enhancement staff of IDNR. Cuttings for live stake installation are to be from
1 to 2 inches in diameter and 2 to 3 feet in length. - :

53 METHODS

Chain saws, bush axes, loppers, and pruners are recommended for cutting living plant materials.
Onsite plant material is to be harvested carefully. Based on arrangements made with the owner of
the plant material source site, it may be appropriate to clear cut large areas. In other situations,
selective cuttings may be required. In these situations, cuts shall be made at a blunt angle, 8 to 10
inches from the ground, to assure that the source sites will regenerate rapidly with healthy
vegetation. Remnant materials that are too large for use in soil bioengineering are to be piled for
wildlife cover and the site is to be left in a condition that will enhance its potential for
regeneration.

Live cuttings are to be bundled together securely at the collection site for easy loading and
handling and for protection during transport. Side branches and brushy limbs are to be kept
intact. Bundles of live cuttings are to be placed on transport vehicles in an orderly fashion to
prevent damage and facilitate handling. Loads shall be covered during transportation to prevent
drying and additional stress. Live cuttings shall be delivered to the project site within 8 hours of
harvest and installed immediately if the ambient temperature is 50 °F or above. Live cuttings not
installed on the day they arrive shall be promptly placed in controlled storage conditions and
protected until they are be installed. Storage is to involve continuous shade, shelter from the wind
and protection from drying by heeling into moist soil or storing in uncontaminated water. All live
cuttings are to be removed from storage and installed within 2 days of harvest.
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Installation of live cuttings shall begin concurrently with earthwork to reshape targeted areas of
the streambank of Putney Ditch. Soil bioengineering systems are to be installed in the dormant
season; between October and March. Given the cold winters typically occurring in Kosciusko
County, October and November are preferred installation dates.

Topsoil from off-site source(s) is to be used as the planting medium for the project. Topsoil is to
exhibit properties and features of the A horizon of soil map units typical of the area as defined by
the Soil Survey of Kosciusko County, Indiana. The topsoil shall have a USDA texture of silt
loam, loam, sandy loam, or loamy sand. Gravel content shall not exceed 8% and the % organic
matter shall be in excess of 1%. Gravel from the ditch is not suitable material for use as fill
around live plant materials. Soil bioengineering systems are to be installed in a planting medium
that includes fines and organic material and is capable of supporting plant growth. Muddy soils
that are otherwise suitable should not be used until they have been dried to a workable moisture
content. Heavy clay soil, if encountered, is to be mixed with organic soils to increase porosity.
Select soil backfill does not need to be organic topsoil, however it must be able to support plant
growth.

Soil samples of the off-site topsoil materials are to be taken prior to installation of live woody
cuttings. Nutrient testing by an approved laboratory shall include analyses for a full range of
nutrients and pH. Laboratory reports are to include recommended fertilizer and lime amendments

for woody plant requirements.

Al fill soil around the live vegetative cuttings are to be compacted to densities éppro:dmating the
surrounding natural soil densities. The soil around plants should be free of voids.

5.4 REQUIRED DOCUMENTATION

No documentation required.

5.5 MEASUREMENT AND PAYMENT

The harvesting, transporting, and preparation of living plant materials required for the project as
listed in the scope of this specification shall not be paid directly, but shall be incidental to the

installation of the streambank stabilization techniques and shall be included in the various pay
items of the contract in accordance with all specifications herein.
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SECTION VI
TECHNICAL SPECIFICATIONS

LIVE STAKE INSTALL ATION

6.1 SCQPE

This work shall consist of the insertion and tamping of live, rootable vegetative cuttings into the
ground. This streambank stabilization measure is to be applied to the upper reaches of the slope
as shown on the Drawings. The work shall also consist of furnishing all labor, equipment,
incidentals and materials necessary for the satisfactory completion of this item.

6.2 SHAPING

The areas to receive live stake installation shall be shaped to be relatively smooth slopes which are
no steeper than 2:1. No vegetation is to be removed unnecessarily.

6.3 MATERIALS

Prior to installation, the live stakes shall be properly prepared. The rootable vegetative cuttings
are to be from % to 1% inches in diameter and 2 to 3 feet in length. The materials are to have
branches cleanly removed and the bark is to be intact. Basal ends shall be cut at an angle for easy
insertion into the soil and tops shall be cut square. Materials which have been harvested more
than 2 days prior to installation shall not be used.

6.4 METHODS

Materials shall be installed the same day they are prepared. Live stakes are to be driven into the
ground perpendicular to the slope. The installation may be started at any point on the slope face
though it is generally easier to start at the top and work down the slope. Live stakes shall be
installed 2 to 3 feet apart using triangular spacing. The density of the installation is to range from
2 to 4 stakes per square yard.

The CONTRACTOR is to be attentive that buds on the stakes are oriented up. Four-fifths of the
length of the live stake should be installed into the ground and soil firmly packed around it after
installation.

A protective cap may be placed over the top of the stake to protect the stake from splitting and
deformation. A dead blow hammer shall be used to drive the stake into the ground.

In firm soil, the installer may use a hand or power auger, an iron bar, or probe attached to a
backhoe or similar equipment to prepare a pilot hole in which to drive the live stake. Avoid
excessive damage to the bark of the stakes, especially stripping. Stakes damaged during
installation shall be replaced or the damaged area shall be trimmed away.
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6.5 REQUIRED DOCUMENTATION

No documentation required.

6.6 MEASUREMENT AND PAYMENT"

Payment for live stake installation shall be at the Unit Price specified in the Bid Schedule for the

quantity installed and will constitute full compensation for materials, labor, equipment, and
incidentals to the live stake installation described herein.
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SECTION VII
TECHNICAL SPECIFICATIONS
FIBER ROLL

7.1 SCOPE

This work shall consist of the installation of biodegradable coir fiber geotextile rolls with a
polyethylene mesh exterior (fiber roll). This streambank stabilization measure is to be applied to
the shoreline edge of the streambanks as shown on the Drawings. The work shall also consist of
stabilizing all areas disturbed incidental to the installation of the fiber roll and furnishing all labor,
equipment, incidentals and materials necessary for the satisfactory completion of this item.

7.2 SHAPING

The areas to receive fiber roll installation shall be shaped to be relatively smooth and flat and shall
be approximately 8" to 10” below the mean water level (to be determined on site- not necessarily
the current water level). Cut and fill adjustments shall be made as needed, using only hand tools
where possible, to seat the fiber roll such that it lies smoothly at the correct elevation. No
vegetation is to be removed unnecessarily. :

73 MATERIALS

7.3.1 Fiber Roll Biodegradable coir fiber geotextile rolls with a diameter of 12 inches, 2 density
of nine pounds per cubic foot, and an exterior polyethylene mesh shall be used. The
contractor shall use pre-vegetated fiber rolls or, to facilitate handling, the contractor has
the option of installing plants into the fiber rolls after installation.

7.3.2 Wooden Stakes 1.5 inch by 1.5 inch, 3-foot length wooden stakes shall be installed, to be
located on the stream side of the fiber rolls, one foot on center.

7.3.3 Nylon cord Nylon cord, 1/8 inch diameter, shall be used to lace together, end to end, the
fiber rolls. The cord shall also be used to attach the fiber rolls to the stakes. :

73.4Plants If the contractor uses non-vegetated fiber roll materials, two-inch diameter plants
with coir fiber substrate shall be inserted into the fiber rolls at the rate of two per running foot.
Plantings shall consist of randomly interspersed individuals of locally native species such as
Acorus calamus (Sweetflag), Carex crinita (Fringed Sedge), Carex stricta (Uptight Sedge),
Glyceria striata (Fowl Grass), Iris versicolor (Blueflag), Juncus effusus (Soft Rush), Juncus
canadensis (Canada Rush), Leersia oryzoides (Rice Cutgrass), and Scirpus fluviatilis (River
Bulrush). The use of pre-planted fiber rolls is to be an available alternative to the contractor.
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74 METHODS

Wooden stakes shall be driven along the finished edge of the shoreline of the streambank, one
foot on center. Stakes shall extend 8 to 10 inches above the elevation of the stream bottom.
Fiber rolls will be used to edge the stream shoreline. The rolls shall be laced together end-to-end
with nylon cord to create a continuous length. End-to-end lacing may be completed before or
after placement, to facilitate handling. The lengths of fiber roll shall be placed in position adjacent
to the row of stakes, between the bank and the stakes. The upper surface of the fiber roll shall be
parallel to the water surface, with two inches protruding above the mean water level. Cut and fill
adjustments shall be made as needed, using only hand tools where possible, to seat the roll such
that it lies smoothly at the correct elevation.

The rolls shall be tied to the stakes and securely knotted using nylon cord. The point of
attachment should be as low as possible on the rolls and stakes. Any stakes protruding above the

rolls shall be trimmed.

Excavation and fill work shall be completed as necessary on the bank above the fiber roll after the
roll is fully installed. Shape bank as appropriate. The gap between the roll and the bank shall be
backfilled with soil, or a mix of soil and coarse sand as needed to create a planting shelf. Care
shall be taken to disturb as little soil as possible outside the work area, and to avoid damage to
any existing trees and shrubs on or near the bank. All topsoil excavated from the project shall be
stored on site and reapplied as a surface layer over any cut and fill work. Streambanks above
fiber roll installation areas are to be seeded and mulched and/or receive live stake installation as
described in Sections VI and IX of these Specifications and as shown on the Drawings.

7.5 REQUIRED DOCUMENTATION

No documentation required.

7.6 MEASUREMENT AND PAYMENT

Payment for fiber roll installation shall be at the Unit Price specified in the Bid Schedule for the

quantity installed and will constitute full compensation for materials, labor, equipment, and
incidentals to the fiber roll installation described herein.
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SECTION VIII
TECHNICAL SPECIFICATIONS

LIVE CRIBWALL

8.1 SCOPE

This work shall consist of furnishing all materials, equipment, incidentals and labor necessary for
the installation of a live cribwall as shown in the Drawings. There are two sites designated to
receive this streambank stabilization technique.

8.2 SHAPING

Starting at the lowest point of the slope, material is to be excavated until a stable foundation is
reached to accommodate the live cribwall specified in the Drawings. The bank or backside of the
excavation is to be excavated level with the front to allow for the base of the live cribwall to be
installed in a secure level position. This will promote stability to the structure and encourage the
living branches to root well.

8.3 MATERIALS

8.3.1 Timbers Timbers are to be untreated logs or posts. Members are to be hardwood with
minimum dimensions of 6” x 6” or diameters ranging from 6" to 10" in lengths as shown
in the Drawings. Members are to be sound structurally without signs of decomposition.

8.3.2 Live Branches Live vegetative cuttings ranging in length from approximately 7 to 12 feet
in length as specified in Section 5.2 of these Specifications shall be used.

8.3.3 Pinning Cribwall members shall be joined or pinned together with #4 construction grade
rebar which is 4" in diameter. Lengths may vary depending on cribwall member diameters
but should be a minimum of 10” or a length suitable for securely pinning the timber
members together.

8.3.4 Soil Backfill Topsoil from off-site source(s) is to be used as the planting medium for the
project. Topsoil is to exhibit properties and features of the A horizon of soil map units
typical of the area as defined by the Soil Survey of Kosciusko County, Indiana. The
topsoil shall have a USDA texture of silt loam, loam, sandy loam, or loamy sand. Gravel
content shall not exceed 8% and the % organic matter shall be in excess of 1%. Gravel
from the ditch is not suitable material for use as fill around live plant materials.

8.4 CONSTRUCTION METHODS
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Subgrade Preparation The subgrade surfaces of the designated areas shall be shaped and
compacted as specified in Section 8.2 and as shown in the Drawings. Beginning at the
lowest point of the slope, excavate looge material until a stable foundation is reached.
Excavate the back of the stable foundation (closest to the slope) slightly deeper than the
front to add stability to the structure. The areas shall be excavated so that when the live
cribwall is installed, the top of the structure is flush with or slightly lower than the adjacent
terrain or final grade. Remove and replace unstable subgrade with soil material as is
required to prepare a relatively smooth, consistent subgrade.

Access for Backfilling Topsoil for backfilling the structure is to be fed down the slope to
the cribwall installation by means of a chute/conveyor system furnished by the
CONTRACTOR or other method approved by the CONSTRUCTION ENGINEER. The
CONTRACTOR shall not be permitted to haul the soil backfill material directly into the
riparian floodplain areas of the ditch.

Cribwall Construction The first course of logs is to be placed at the front and back of the
excavated foundation approximately 4 to 5 feet apart and parallel to the slope. The next
course of logs or timbers is to be placed at right angles (perpendicular to the slope) on top
of the previous course to overhang the front and back of the previous course by 3 to 6
inches. These should be 10 feet apart. Each course of the live cribwall is placed in the
same manner and pinned together with rebar until the structure reaches a point
approximately one foot above the ordinary stream elevation. The structure is then to be
backfilled with available stone and gravel from the streambed. This material is to be used
to prevent backfill from being scoured out of the structure. The stone and gravel backfill
is then to be topped with topsoil to serve as a rooting medium for the live cuttings. Live
branch cuttings are to be placed on the compacted backfill perpendicular to the slope
(using shorter branches), and diagonally across the cribwall in both directions (using
longer branches) in such a manner that the leafy end of the branches project out from the
face and sides of the cribwall. Approximately 3 branches should be installed per lineal foot
of cribwall for each tier. The branches are then covered with soil backfill and compacted
The cribwall construction is to be continued in the following sequence:
1. Placement of timbers parallel to the slope at the front and back of the cribwall 4 to 5
feet apart.
Placement of timbers perpendicular to the slope 10 feet apart.
Pinning of courses of timbers together and to the previous course with rebar.
Backfilling and compacting the course with excavated material.
Placement of live branch cuttings on the fill with tops facing the stream. Branches are
to be placed perpendicular and diagonal to the slope in crisscross fashion. Cut ends
are to be embedded into the slope whenever possible.
6. Follow each layer of branches with a layer of compacted soil to ensure soil contact
with the live branch cuttings.
7. Repeat with the next course.

n kWb

The maximum height of the cribwall is to be 6 feet measured from the lowest course at the
foundation. Once the live cribwall is constructed, excavated fill material is to be placed on
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top and behind the structure to blend it in with slope. The surface is to be planted with
erosion control species and mulched.

8.5 REQUIRED DOCUMENTATION
No documentation is required.

8.6 MEASUREMENT AND PAYMENT

Payment for live cribwall installation shall be at the Unit Price specified in the Bid Schedule for
the quantity installed and will constitute full compensation for materials, labor, equipment, and
incidentals to the live cribwall installation described herein.
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SECTION IX
TECHNICAL SPECIFICATIONS

MULCEED SEEDING

9.1 SCOPE

This work shall consist of furnishing all labor, equipment, and material for preparing the seedbed,
seeding, soil additives and their application, and mulching. All areas disturbed shall be
revegetated in accordance with these specifications. This includes all areas accessed and
disturbed during the performance of the project including, but not limited to, areas at the top of
and on the slope impacted by soil backfill handling operations, areas disturbed by operations along
the ditch corridor, borrow areas, and designated areas of the project. Mulched seeding work shall
be performed promptly after the streambank stabilization measures have been implemented.

9.2 MATERIALS

9.2.1 Fertilizer: The fertilizer shall be commercial fertilizer containing the plant nutrients of
nitrogen (N2), available phosphate (P205) and soluble potash (K5O) at the rates
specified in Section 9.4. Bagged fertilizer shall display the following information on the
bag or on a sticker or tag attached to the bag: Net Weight, Brand and Grade,
Guaranteed Analysis, and Name and Address of the Manufacturer.

Bulk fertilizer (dry or liquid) shall be accompanied by a statement from the
manufacturer which contains the same information required for the bagged fertilizer.

9.2.2 Seed: Seed shall be applied to all disturbed areas in accordance with Section 9.3 with no
alterations except by written consent of the CONSTRUCTION ENGINEER. All seed
shall be certified by the State Seed Commission, Purdue University.

Seed shall be weed-free containing no noxious seed as listed in 1.C. 15-4-1-3 (e) and in
3601.A.C. 1-1-5and 360 1.A.C. 1-1-6.

Seed shall be furnished fully tagged and labeled in accordance with the state laws and
the U.S. Department of Agriculture Rules and Regulations under the Federal Seed Act
in effect on the date of invitations for bids. All seed must be from the latest crop
available. No seed will be accepted with a date of tests of more than nine (9) months
prior to the date of delivery to the site. Any seed which has become wet, moldy or
otherwise damaged in transit or storage will not be accepted. Pre-mixed seed will be
acceptable with appropriate certifications.

All seed shall be pure live seed (PLS), determined by multiplying the percent
germination of the seed times the percent purity.
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2. Mulch: Mulch shall be applied to all seeding areas. The nul
straw. The mulch material shall be air dry, reasonatiy B
musty, moldy, caked, or otherwise of low quality. “hs
noxious weeds will not be permitted.

2 . Seeding Warranty: The CONTRACTOR shall be advis:<d ¢t

‘ and maintain for one year the specified stand of grasses.

it becomes evident that any particular species is abs:at /

shall take all steps necessary to meet the specificatias,

OWNER. The CONTRACTOR shall utilize all mesu:
irrigation, to establish this vegetation.

'3 SEED APPLICATION

“h. permanent seed mixture shall consist of a homogeneous biezn!
hall be applied at the following rates unless otherwise approvad |

Creeping Red Fescue %!
Perennial Ryegrass 10!
Annual Ryegrass 35!
Kentucky Bluegrass ot

3¢ 4 shall be applied at the rate of 3 to 5 pounds per 1,000 s:zmat

).4. SEEDBED PREPARATION

Zertilizer shall be applied at the rate of 50 pounds of nitroger: (% 1
F Os), and 30 pounds of potash (K90) per acre. These rates I
o1 -he results of the soil tests performed prior to seeding, but: tt 1
sidding purposes. In the event that these quantities increase s 3
te ing, the CONTRACTOR shall be compensated for the incre 1
w..h the Owner. The CONTRACTOR shall take care not to €11

T s surface shall be tilled immediately following lime and fertil i
depth of six (6) inches with a tiller; other appropriate tillage 231

S :dbed preparation shall be suspended when soil condition:s 21
ot a satisfactory seedbed.

9 SEEDING
Te specified mixtures of pure live seed (PLS) will be used «an :

¢ astruction.
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: shall consist of wheat or rye
1in color, and shall not be
=of mulch that contains

* . be is required to establish

Tduring the warranty period,
weak, the CONTRACTOR
no additional cost to the

* mecessary, including

:fthe following species and
the ENGINEER:

, 160 pounds of phosphorus

< sabject to change depending
- : quantities shall be used for

:salt of the additional soil
by an amount agreed upon

- fertilize.

~

-application to a minimum

aent, and/or hand tools.

- ot suitable for the preparation

areas disturbed during



All seed shall be broadcast evenly over the area, immediately following tilling, using a broadcast
seeder.

9.6 MULCHING

The mulch shall be applied uniformly over all seeded areas until the ground is completely covered
and at an average rate of 4000 Ib./ac (100 1b./1 006 square feet). Mulching shall immediately
following seeding, unless otherwise noted. N

9.7 REQUIRED DOCUMENTATION

The CONTRACTOR shall provide the CONSTRUCTION ENGINEER with a copy of the soil
analysis completed on the seeding areas as stated herein. If pre-mixed seed is used, the
CONTRACTOR shall provide a copy of the appropriate certification to the CONSTRUCTION
ENGINEER. This documentation must be submitted before the work begins. The
CONTRACTOR shall also submit to the CONSTRUCTION ENGINEER certifications and
weigh tickets on the seed mixture, lime and fertilizer used.

9.8 MEASUREMENT AND PAYMENT
Payment for mulched seeding shall be at the Unit Price specified in the Bid Schedule for the

quantity shown and will constitute full compensation for materials, labor, equipment, and
incidentals to mulched seeding described herein.,
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